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1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work required to execute the contract as determined by the Missouri Department of Labor and Industrial Relations and requires adherence to a schedule of minimum wages as determined by the United States Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the Missouri Department of Transportation web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  Effective Wage Rates will be posted 10 day\s prior to the applicable bid opening.  These supplemental bidding documents have important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

1.2  The following documents are available on the Missouri Department of Transportation web page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. The effective version shall be determined by the letting date of the project.

			General Provisions & Supplemental Specifications	

			Supplemental Plans to July 2025 Missouri Standard Plans
			For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions and have important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.


[bookmark: _Toc217372710]Project Contact For Bidder / Contractor Questions

1.0  Any project specific questions shall be directed to the following contact:

***INSERT DISTRICT CONTACT INFORMATION HERE***

2.0  Upon award and execution of the contract, the successful bidder/contractor shall forward all questions and coordinate the work with the contract administrator.  The contract will be administered and inspected by the engineer/contract administrator listed below:

***INSERT CONTACT INFORMATION HERE***

3.0  All questions concerning the bid document preparation can be directed to the Central Office – Design as listed below:

Telephone Number:  (573) 751-2876
Email:  BCS@modot.mo.gov
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1.0  The scope of work for this project is to provide one-strand access restraint cable, low tension guard cable, and high tension guard cable repair and replacement on an as needed basis in response to vehicle damage and similar sudden occurrence, such as physical damage by the elements, but not solely as a result of wear and tear or changes in standards not in connection with a sudden occurrence.  The contractor will be notified of the need for work by written notice on a location-by-location basis.

2.0  The work will be performed along Commission maintained roadways in:

***insert list of Counties and Routes***.

3.0  The contract includes pay items to repair access restraint cable, low tension guard cable, and high tension guard cable systems by removal and replacement of major components and assemblies that have been damaged.

4.0  The contract includes pay items for removal of existing cable systems and installation of new cable systems and related appurtenances complete in place.  The engineer may order a new cable system or related appurtenance to be installed when the existing system is damaged to such a significant extent that it is in the best interest of the Commission and the traveling public to install new current standard material, complete in place, rather than repair the existing system.  New cable systems may be used to replace an entire existing system which is partially or wholly damaged or selected portions of such damaged system.  Installation of new cable systems may require conformance to location specific plans provided by the engineer.  The work may involve adjusting the location of new cable systems to properly shield the roadside obstacle for which the existing damaged system was originally installed.  The determination of when an existing cable system is significantly damaged such that it requires installation of a new system, rather than repair, or when an existing system requires adjusting the location will be made by the engineer.

5.0  The engineer reserves the right to have others perform some or all of the work at individual locations based on the needs of the Commission.

6.0  Work may be required during both daytime, nighttime, and/or weekend hours.


[bookmark: _Toc509818425][bookmark: _Toc217372712]Job Order Contract

1.0  A Job Order Contract is an indefinite quantity contract pursuant to which the contractor shall perform the work itemized in a Job Order at individual work locations throughout the project limits.  The contractor shall perform all tasks itemized in the Job Order.

2.0  The contract includes a list of fixed cost pay items with fixed unit prices.  Payment for the work will be determined by multiplying the fixed unit prices by the Adjustment Factor.  The contractor shall bid the Adjustment Factor to be applied to the fixed unit prices.  The total cost of an individual Job Order will be determined by multiplying the fixed unit price of each fixed cost pay item by the Adjustment Factor.

3.0  Definitions.

3.1.  Detailed Scope of Work.  A written document that sets forth the work the contractor is obligated to perform in connection with a particular Job Order.

3.2  Job Order.  A written order from the engineer to the contractor directing the work required at an individual work location in accordance with the Detailed Scope of Work within the Job Order Completion Time.

3.3  Job Order Completion Time.  The time within which the contractor must complete the Detailed Scope of Work for a particular Job Order.

3.4  Fixed Cost Pay Item.  Work for which a description and fixed cost is set forth in the fixed cost pay item list.

3.5  Non-Fixed Cost Pay Item.  Work for which a description and fixed cost is not set forth in the pay item list.  Payment for non-fixed cost pay items will be determined in accordance with Sec 109.4.2, 109.4.3, or 109.4.4.  Non-fixed cost pay items will be paid using an Adjustment Factor of 1.000.
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1.0  Draft Job Order.  The engineer will prepare a Draft Job Order (DJO) and submit to the contractor by email.  The DJO will be provided as an Excel spreadsheet and will include the basic information listed in Section 1.2.  The contractor shall review the DJO and respond by email within 24 hours, as specified herein.  If the contractor agrees to all terms, and accepts the Job Order as final, the contractor shall respond with concurrence and proceed with the work under those terms.  If the contractor has any proposed changes, the contractor shall present those in the response.  The engineer will consider any proposed changes and respond with a Final Job Order, as described in Section 2.0.  If additional time is required for the engineer to review the contractor’s proposed changes, or if time is needed to hold a Joint Scope Meeting prior to the work, the Notice to Proceed date will be postponed accordingly and revised by the engineer.

1.1  Joint Scope Meeting.  For complex Job Orders, or when price agreement negotiations are necessary, or for any other reason deemed necessary by the engineer, a joint scope meeting may be required either in person at the job site, or through Microsoft Teams, to plan the work and complete all Job Order terms.  Establishment of pricing for any non-fixed cost pay items shall be in accordance with Sec 109.4.2 or 109.4.3.  If no agreement to pricing can be made, then the work will proceed with payment for non-fixed cost items under Sec 109.4.4.  The contractor’s attendance at the joint scope meeting is required and at no additional cost.

1.2  Draft Job Order Information.  The Draft Job Order will provide the following information:

(a) Job Order number
(b) MoDOT Property Damage (PD) No. (when applicable)
(c)	County, route, and location
(d)	Date of issuance
(e)	Proposed Notice to Proceed date (as defined elsewhere in these provisions)
(f)	Required completion date
(g)	Designation if work is restricted to the nighttime period only
(h)	Traffic control plan type
(i)	Additional traffic control devices (if needed)
(j)	Speed limit reduction and normal speed limit (if needed)
(k)	General description of repair
(l)	Estimated repair quantities

2.0  Final Job Order.  Following any revisions to the DJO, as authorized by the engineer, the terms in the Job Order are considered binding.  The final Job Order is a written notice from the engineer to the contractor directing the work to be performed at each work location.  A Job Order is considered a contract document as defined in Sec 101.2.  A separate Job Order will be issued for each work location, as defined elsewhere in these provisions.

2.1  The contractor does not have the right to refuse to perform any Job Order or any work identified in a Job Order.  If the contractor refuses or fails to perform any Job Order or any work identified in a Job Order, the contractor may be considered in default in accordance with Sec 108.

2.2  The Commission reserves the right to cancel or reject a Job Order for any reason.  The Commission also reserves the right to not issue a Job Order if that is determined to be in the best interests of the Commission.  The contractor shall not recover costs arising out of or related to the development of the Job Order including but not limited to the costs to attend the Joint Scope Meeting, review the Detailed Scope of Work, subcontractor costs, and the cost to review the Job Order Proposal with the Commission.

2.3  Multiple Job Orders.  The engineer may issue multiple Job Orders with the same or overlapping completion periods.

3.0  Completed Job Orders.  Following completion of the Job Order work, the contractor shall promptly enter the following information into the Excel Job Order form and return the Job Order to the engineer by email:

(a)	Actual date that repairs were completed
(b)	Actual repair materials used to complete the work and any traffic control changes, as authorized by the engineer
(c)	Printed name of the contractor's authorized representative who is certifying that the work is complete and in compliance with the Job Order, Contract, and plans (when applicable)

3.1  The engineer will review the completed Job Order, make any necessary adjustments to update final quantities, including traffic control, and determine the final payment amount.  If any additional time to complete the work is warranted due to the engineer changing priority of Job Order completion, or for any other reason, the engineer will note such time extension in the comments section.  Upon acceptance of the work, as described in JSP FINAL INSPECTION AND ACCEPTANCE OF THE WORK, the engineer will serve notice of Acceptance for Maintenance by converting the final completed Job Order to PDF format, digitally signing, and sending a digital copy to the contractor by email.  Payment will be made following acceptance. Should any liquidated damages be assessed for failure to complete the work on time, a separate contract adjustment will be made.
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1.0  The term of this contract shall be for the period commencing ***July 1, 2026*** and ending ***June 30, 2027***.

2.0  Any work already ordered or in progress when the contract term ends shall be completed in accordance with the provisions, price proposals and timelines established in the issued Job Order(s), or liquidated damages will be assessed against the contractor in accordance with the provisions of this contract.

3.0  The contract may be extended under the original terms and contract prices for the period commencing *** July 1, 2027*** and shall end *** June 30, 2028*** for a maximum contract term of two (2) years.  If, in the sole discretion of the Commission, the Commission desires to extend the contract, the contractor will be given written notification of the extension no later than 5 months after the starting date noted in Section 1.0.  The contractor shall provide written notification of acceptance or rejection of the extension of this contract no later than 6 months after the starting date noted in Section 1.0.  If the option for extending the contract is exercised by MoDOT, a time adjustment change order will be issued by the Commission to extend the contract to the new term limits.  The contractor shall increase the performance contract bond to an amount equal to the original contract amount plus the extended contract amount (i.e., double the original bond amount).
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1.0  Description.  A fixed unit price list containing unit prices associated with Guard Cable Repair is listed below.  Fixed unit prices are for complete and in-place construction and include all labor, equipment and material required to complete the construction task.  All labor, material, equipment and work required by a specification shall be considered part of the fixed unit price, unless otherwise stated elsewhere in this contract.  Pay limits will be defined in the approved Job Order.

2.0  Fixed Unit Price List for Guard Cable Repair Job Orders.
	MISC. TRAFFIC CONTROL  ITEMS
	 
	 

	Item Number
	Description
	Unit
	Fixed Unit Price

	6169902
	MISC. WORK BEYOND SHOULDER
	EA
	$250.00 

	6169902
	MISC. SHOULDER WORK - UNDIVIDED ROADWAYS
	EA
	$250.00 

	6169902
	MISC. RIGHT SHOULDER WORK - HIGH SPEED ROADWAY
	EA
	$350.00 

	6169902
	MISC. LEFT SHOULDER WORK - HIGH SPEED ROADWAY
	EA
	$500.00 

	6169902
	MISC. 1-LANE 2-WAY OPERATION W/ FLAGGERS
	EA
	$800.00 

	6169902
	MISC. SINGLE LANE CLOSURE
	EA
	$900.00 

	6169902
	MISC. PARTIAL RAMP CLOSURE
	EA
	$400.00 

	6169902
	MISC. COMPLETE RAMP CLOSURE
	EA
	$600.00 

	6169902
	MISC. ENTRANCE RAMP AREA, MAINLINE WORK
	EA
	$400.00 

	6169902
	MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK
	EA
	$400.00 

	6169902
	MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK
	EA
	$400.00 

	6169902
	MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR
	EA
	$350.00 

	6169902
	MISC. ADDITIONAL FLASHING ARROW PANEL
	EA
	$100.00 

	6169902
	MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE
	EA
	$15.00 

	6169902
	MISC. ADDITIONAL CHANNELIZER (TRIMLINE)
	EA
	$11.00 

	6169902
	MISC. ADDITIONAL CMS (CONTRACTOR FURNISHED/RETAINED)
	EA
	$1100.00 

	6169902
	MISC. SEQUENTIAL FLASHING WARNING LIGHT
	EA
	$50.00 

	6169904
	MISC. ADDITIONAL CONSTRUCTION SIGNS
	SQFT
	$4.00 

	
	
	
	
	
	

	GUARD CABLE ITEMS 

	
	
	

	ONE-STRAND ACCESS RESTRAINTCABLE REPAIR AND REPLACEMENT
	
	

	Item Number
	Description
	Unit
	Fixed Unit Price

	2029903
	MISC. REMOVE ACCESS RESTRAINT CABLE 1/S
	LF
	$5.00 

	6064000
	ONE-STRAND CABLE - ACCESS RESTRAINT
	LF
	$23.00 

	6069902
	MISC. ATTACH CABLE TO POST ACC REST CABLE 1/S
	EA
	$12.00 

	6069902
	MISC. R&R ANCHOR ROD ASSY 1/S
	EA
	$415.00 

	6069902
	MISC. R&R STEEL LINE OR END POST 1/S
	EA
	$73.00 

	6069902
	MISC. R&R TURNBUCKLE CABLE END ASSY 1/S
	EA
	$174.00 

	6069902
	MISC. REALIGN LINE/END POST ACC REST CABLE 1/S
	EA
	$25.00 

	6069902
	MISC. REPLACE GUARD CABLE DELINEATOR
	EA
	$9.00 

	6069902
	MISC. RETENSION ACCESS RESTRAINT CABLE 1/S
	EA
	$45.00 

	6069902
	MISC. SPLICE 1/2 INCH CABLE 1/S
	EA
	$110.00 

	6069903
	MISC. 1/2 INCH CABLE RESTRAINT 1/S
	LF
	$8.00 



	LOW TENSION GUARD CABLE REPAIR AND REPLACEMENT
	
	

	Item Number
	Description
	Unit
	Fixed Unit Price

	2029903
	MISC. REMOVE GUARD CABLE
	LF
	$7.00 

	6064110
	ANCHOR ASSEMBLY, GUARD CABLE
	EA
	$3350.00 

	6064111
	ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION
	EA
	$3013.00 

	6069902
	MISC. ATTACH CABLES TO POST LT
	EA
	$19.00 

	6069902
	MISC. GUARD CABLE LINE POST SET IN ROCK
	EA
	$199.00 

	6069902
	MISC. R&R ANCHOR POST
	EA
	$153.00 

	6069902
	MISC. R&R LINE POST
	EA
	$89.00 

	6069902
	MISC. R&R LINE POST IN ROCK LT
	EA
	$171.00 

	6069902
	MISC. R&R ANCH BRACKET - MED OR  RDSIDE
	EA
	$503.00 

	6069902
	MISC. R&R ANCH BRACKET - GUARD CABLE TO GR
	EA
	$403.00 

	6069902
	MISC. R&R CABLE TRANSITION BRACKET
	EA
	$108.00 

	6069902
	MISC. R&R CABLE END FITTING
	EA
	$138.00 

	6069902
	MISC. R&R COMPENSATING CABLE END ASSY
	EA
	$358.00 

	6069902
	MISC. R&R COMPENSATOR SPRING
	EA
	$275.00 

	6069902
	MISC. R&R TURNBUCKLE END ASSY W/O COMPE'TOR
	EA
	$233.00 

	6069902
	MISC. REALIGN LINE POST
	EA
	$20.00 

	6069902
	MISC. REPLACE GUARD CABLE DELINEATOR
	EA
	$9.00 

	6069902
	MISC. RETENSION LOW TENSION GUARD CABLES
	EA
	$83.00 

	6069902
	MISC. RETROFIT SLIP BASE PLATE
	EA
	$275.00 

	6069902
	MISC. SPLICE 3/4 INCH CABLE 1/S
	EA
	$179.00 

	6069903
	MISC. 3/4 INCH CABLE 1/S - LT
	LF
	$9.00 

	

	
	
	
	
	

	HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT – VALTIR
	
	

	Item Number
	Description
	Unit
	Fixed Unit Price

	2029903
	MISC. REMOVE GUARD CABLE
	LF
	$7.00 

	6064110
	ANCHOR ASSEMBLY, GUARD CABLE
	EA
	$3808.00 

	6064111
	ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION
	EA
	$3250.00 

	6069902
	MISC. ATTACH CABLES TO POST HT – VALTIR
	EA
	$41.00 

	6069902
	MISC. ATTACH NEW CRP ANCH POST TO BASE HT
	EA
	$364.00 

	6069902
	MISC. REATTACH EXIST CRP ANCH POST TO BASE – VALTIR
	EA
	$79.00 

	6069902
	MISC. R&R CRP ANCH POST 1-3 CONC FOOT W/ STUB HT
	EA
	$621.00 

	6069902
	MISC. FURN/INST TURNBUCKLE CABLE SPLICE ASSY HT
	EA
	$480.00 

	6069902
	MISC. R&R TURNBUCKLE HT
	EA
	$316.00 

	6069902
	MISC. R&R CCT TERMINAL POST 4-7 IN EX SLEEVE HT
	EA
	$263.00 

	6069902
	MISC. R&R CCT TERMINAL POST 8-9 IN EX SLEEVE HT
	EA
	$276.00 

	6069902
	MISC. R&R CCT TERM POST 4-9 CON FOOT W/ SLEEVE HT
	EA
	$334.00 

	[bookmark: _Hlk58391732]6069902
	MISC. R&R LINE POST CONC FOOTING W/ SLEEVE HT
	EA
	$252.00 

	6069902
	MISC. R&R LINE POST IN EXIST SLEEVE HT
	EA
	$163.00 

	6069902
	MISC. R&R LINE POST IN ROCK HT
	EA
	$210.00 

	6069902
	MISC. R&R TOP/MID/OR BOTTOM CABLE END ASSY HT
	EA
	$286.00 

	6069902
	MISC. RETENSION HIGH TENSION CABLES HT
	EA
	$188.00 

	6069902
	MISC. REALIGN LINE POST HT
	EA
	$60.00 

	6069902
	MISC. SPLICE 3/4 INCH CABLE 1/S – HT
	EA
	$271.00 

	6069903
	MISC. 3/4 INCH CABLE 1/S – HT
	LF
	$8.00 

	6069903
	MISC. HIGH TENSION SAFETY FENCE, TL-3
	LF
	$27.00 

	6069903
	MISC. HIGH TENSION SAFETY FENCE, TL-4
	LF
	$33.00 

	
	
	
	

	HIGH TENSION GUARD CABLE BARRIER REPAIR & REPLACEMENT - GIBRALTAR
	
	

	Item Number
	Description
	Unit
	Fixed Unit Price

	2029903
	MISC. REMOVE GUARD CABLE
	LF
	$7.00 

	6064110
	ANCHOR ASSEMBLY, GUARD CABLE
	EA
	$3950.00 

	6064111
	ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION
	EA
	$3150.00 

	6069902
	MISC. ATTACH CABLES TO TL-3 POST HT - GIBRALTAR
	EA
	$56.00 

	6069902
	MISC. ATTACH CABLES TO TL-4 POST HT - GIBRALTAR
	EA
	$79.00 

	6069902
	MISC. ANCHOR POST
	EA
	$868.00 

	6069902
	MISC. ANCHOR TERMINAL FITTING
	EA
	$188.00 

	6069902
	MISC. ATTACH NEW CABLE RELEASE POST
	EA
	$560.00 

	6069902
	MISC. REATTACH EXIST CRP ANCH POST TO BASE-GIBRALTAR
	EA
	$193.00 

	6069902
	MISC. CABLE SPLICE TURNBUCKLE
	EA
	$314.00 

	6069902
	MISC. R&R ANCHOR POST
	EA
	$151.00 

	6069902
	MISC. R&R LINE POST CONC FTG W/ SLEEVE HT - GIBRALTAR
	EA
	$267.00 

	6069902
	MISC. R&R LINE POST IN ROCK HT
	EA
	$356.00 

	6069902
	MISC. R&R LINE POST
	EA
	$112.00 

	6069902
	MISC. REALIGN LINE POST HT
	EA
	$18.00 

	6069902
	MISC. REPLACE GUARD CABLE DELINEATOR
	EA
	$11.00 

	6069902
	MISC. RETENSION HIGH TENSION CABLES HT
	EA
	$175.00 

	6069902
	MISC. SPLICE 3/4 INCH CABLE 1/S - HT
	EA
	$219.00 

	6069902
	MISC. TERMINAL POST #1/ WEAK
	EA
	$111.00 

	6069902
	MISC. TERMINAL POST #2/ WEAK
	EA
	$111.00 

	6069902
	MISC. TL-3 TERMINAL POST #3&4/ WEAK
	EA
	$118.00 

	6069902
	MISC. TL-4 TERMINAL POST #3&4/ WEAK
	EA
	$118.00 

	6069902
	MISC. TL-3 LINE POST DRIVEN
	EA
	$130.00 

	6069902
	MISC. TL-3 LINE POST SOCKETED
	EA
	$95.00 

	6069902
	MISC. TL-4 LINE POST DRIVEN
	EA
	$142.00 

	6069902
	MISC. TL-4 LINE POST SOCKETED
	EA
	$113.00 

	6069903
	MISC. 3/4 INCH CABLE 1/S - HT
	LF
	$8.00 

	6069903
	MISC. HIGH TENSION SAFETY FENCE, TL-3
	LF
	$26.00 

	6069903
	MISC. HIGH TENSION SAFETY FENCE, TL-4
	LF
	$33.00 
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1.0	Description.  The Adjustment Factor includes business and construction related costs as defined in this specification.  It is the responsibility of the contractor to verify the unit prices provided in this contract and to modify their Adjustment Factor accordingly.

1.1	Business Costs.  Business related costs consist of profit, overhead costs, subcontractor profit and overhead, taxes, finance costs, and other costs including but not limited to:
(a) insurance, bonds and indemnification
(b) project meetings, training, management and supervision
(c) project office staff and equipment
(d) employee or subcontractor wage rates that exceed prevailing wages
(e) fringe benefits, payroll taxes, worker’s compensation, insurance costs and any other payment mandated by law in connection with labor that exceeds the labor rate allowances
(f) business risks such as the risk of low than expected volumes of work, smaller than anticipated Job Orders, poor subcontractor performance, and inflation or material cost fluctuations

1.2  Construction Costs.  Construction related costs include but are not limited to:
(a) personnel safety equipment
(b) security requirements
(c) excess material waste
(d) daily and final clean-up
(e) costs resulting from inadequate supply of materials, fuel, electricity, or skilled labor
(f) costs resulting from productivity loss
(g) working in extreme and adverse weather conditions
(h) any other discreet items of work required to complete a particular Job Order

1.3  General Costs.  The above lists are not exhaustive and are intended to provide general examples of cost items to be included in the contractor’s Adjustment Factor as defined in the contract.

[bookmark: _Hlk118264536][bookmark: _Hlk118266040][bookmark: _Hlk118267118]2.0  Adjustment Factor.  The Adjustment Factor may include daytime, nighttime, and/or weekend hours as identified by the engineer.

[bookmark: _Hlk118264555]2.1  Daytime hours are defined as ½ hour after sunrise to ½ hour before sunset.  If the contractor works outside of the defined daytime hours, the contractor shall provide lighting equipment at no additional cost to the Commission.

[bookmark: _Hlk118264591]3.0  Nighttime Work.  If the engineer determines traffic volumes are such that work cannot be performed during the daytime, without significant traffic impacts, the Job Order will specify nighttime repair operations.

4.0  Weekend Work.  If the engineer determines traffic volumes are such that work cannot be performed Monday through Friday without significant traffic impacts, the Job Order will specify weekend repair operations.


[bookmark: _Toc509818430][bookmark: _Toc217372717]Bidding the Adjustment Factor

1.0  The bidder shall complete the bid form by writing in the Adjustment Factor.  The Adjustment Factor shall be specified to three decimal places.  Note that this is a contract pay item for contractor payment, not work items.

EXAMPLE:  The Adjustment Factor shall be entered as the following example illustrates.

	 1        .        1        9        8

	
OR


	  0        .        9        8        7



[bookmark: _Hlk118267244]Note:  The Adjustment Factors used are for example purposes only and are not an indication of factors being bid by the contractor.


[bookmark: _Toc509818431][bookmark: _Toc217372718]Contract Award

1.0  The Commission will evaluate the bids with the intent of awarding the contract to the lowest responsible bidder.  The budget for this project will have a minimum budget of $0 dollars and an anticipated maximum of $750,000 dollars.  If the contract is extended in accordance with the JSP TERM OF CONTRACT, the anticipated budget will be no more than two times the maximum amount.

2.0  The lowest bid will be determined by multiplying the Adjustment Factor by the anticipated budget for the adjustment factor.  For purposes of bidding this contract, the estimated percentage of work performed during Daytime hours is 15 percent, Nighttime hours is 85 percent, and Weekend hours is 0 percent.  The dollar quantities provided in the bid form are anticipated budgets and are not intended to represent the actual value of work that will be assigned.


[bookmark: _Toc509818432][bookmark: _Toc217372719]Bonds

1. 0  The amount of the Bid Bond shall be 5 percent of the anticipated budget for this project.

2.0  The amount of the Performance Bond shall be 100 percent of the anticipated budget for this project.


[bookmark: _Toc29891927][bookmark: _Toc29891984][bookmark: _Toc29891928][bookmark: _Toc29891985][bookmark: _Toc29891930][bookmark: _Toc29891987][bookmark: _Toc29891934][bookmark: _Toc29891991][bookmark: _Toc29891936][bookmark: _Toc29891993][bookmark: _Toc29891937][bookmark: _Toc29891994][bookmark: _Toc509818434][bookmark: _Toc217372720]Notice To Proceed

Delete Sec 108.2 and substitute the following:

108.2  Notice to Proceed.  For each Job Order, the engineer will include a notice to proceed, which will stipulate the date the contractor is expected to begin work.  The notice to proceed date will normally be 3 working days after the Job Order is issued.


[bookmark: _Toc509818435][bookmark: _Toc217372721]Contract Time for Completion of Job Order

1.0  Contract Time for Completion of Job Order.  The time for the completion of the Job Order will be specified by calendar days.  Time is an essential element of the contract, and it is therefore important that the work be pursued vigorously to completion.

2.0  Completion By Calendar Days.  The contractor shall complete all work described in each Job Order within seven (7) calendar days of the notice to proceed date.

3.0  Contract Time Extension for Change in the Work.  If a change in the work on a Job Order is ordered by the engineer, the contractor will be allowed an extension of contract time when it can be established that the additional work required more time.  In such cases, the actual time required, as determined by the engineer, will be allowed.

4.0  Contract Time Extension for Traffic Control Restrictions.  If a traffic control time restriction ordered by the engineer changes the contractor’s work schedule on a Job Order, the contractor will be allowed an extension of contract time when it can be established that the restriction prevented the contractor from performing the work within the contract time.  In such cases, the actual restriction time, as determined by the engineer, will be allowed.

5.0  Contract Time Extension for Unsuitable Weather.  The contractor will not be entitled to any extension of contract time because of unsuitable weather conditions unless authorized in writing by the engineer as an excusable, non-compensable delay under Sec 108.14.1.


[bookmark: _Toc509818436][bookmark: _Toc217372722]Completing the Work

1.0  The contractor shall perform any task in the fixed unit price list for the fixed unit price multiplied by the quantity, multiplied by the Adjustment Factor.  The contractor shall perform the Detailed Scope of Work for the Job Order Price as calculated in accordance with the procedure for developing Job Orders set forth herein.

2.0  When installed quantities differ from the estimated quantities in the issued Job Order, the as built quantities in the final Job Order will address the quantity variation(s) for final payment.  When quantities are not specified in the Detailed Scope of Work, the Job Order Price will be deemed to be lump sum for such work.

3.0  The contractor shall employ and supply a sufficient force of workers, materials and equipment and shall progress the work with such diligence so as to ensure completion of the Detailed Scope of Work within the Job Order completion time or within such extended time for completion as may be granted by the engineer.


[bookmark: _Toc509818437][bookmark: _Toc217372723]Final Inspection and Acceptance of the Work

Delete Sec 105.10.7 through 105.10.7.2 and substitute the following:

105.10.7  Final Inspection.  Upon completion of the required work for each Job Order, the contractor shall promptly notify the engineer as specified per Section 3.0 of JSP JOB ORDER PROCEDURE. Final inspections by the engineer may be random and may not be performed for all Job Orders. At the discretion of the engineer, in lieu of a Final Inspection, the engineer may declare Acceptance for Maintenance based on the certification of work by the contractor’s authorized representative. If the engineer determines all work required by the contract has been satisfactorily completed, or the engineer accepts the contractor’s certification, the engineer will make the acceptance for maintenance and notify the contractor in writing as specified per Section 3.1 of JSP JOB ORDER PROCEDURE. Final Acceptance of all work in the Contract will occur as specified in Sec 105.15 and within 30 days of receipt of final documentation from the contractor.

105.10.7.1  Work determined to be unsatisfactory by the engineer, even if discovered following Acceptance for Maintenance, shall be corrected to acceptable standards at the contractor’s sole cost.  All items that are unsatisfactory shall be corrected within the time specified for each Job Order, or as otherwise allowed by the engineer.  Any time extension given will be considered a non-compensable delay.  Upon completion of the corrections, the contractor shall notify the engineer for a re-inspection.

105.10.7.2  Following a Job Order final inspection and Acceptance for Maintenance, the contractor, subcontractors, and suppliers are relieved of any new or additional liability to third parties for personal injury, death, or property damages which may be alleged to result from the performance of the work required by that Job Order, unless additional work on the right of way is required by the engineer.

105.10.7.3  Nothing in this section shall be deemed to excuse the contractor of liability or responsibility for any personal injury, death, or property damages which may arise from acts or the failure to act prior to the final inspection of the work required by the Job Order.


[bookmark: _Toc509818438][bookmark: _Toc217372724]Liquidated Damages for Failure or Delay in Starting or Completing Work on Time

1.0  Description.  If the contractor, or in case of default, the surety fails to begin or complete the work required in a Job Order within the time specified, or within such extra time as may be allowed by the contract, the contractor shall be charged with liquidated damages in the amount of $250 per day for each day or partial day that the Job Order remains incomplete in excess of the specified time.  The amount specified is agreed upon, not as a penalty, but as liquidated damages for loss to the Commission and the public.  This amount will be deducted from any amount due under the contract.  These damages will apply to each individual Job Order for which the contractor fails to complete the work on time.  The contractor and surety shall be liable for all liquidated damages.  Permitting the contractor to continue the work after the expiration of the specified time or any extension of time will not constitute a waiver by the Commission of any contractual rights.  It shall be the responsibility of the engineer to determine the quantity of excess time.

2.0  Sec 108.8.1 through 108.8.1.3 shall not apply to this contract.

3.0  These liquidated damages will not be charged for Saturdays, Sundays, national, and state holidays established by law.


[bookmark: _Toc120085430][bookmark: _Toc120086984][bookmark: _Toc120774402][bookmark: _Toc120085431][bookmark: _Toc120086985][bookmark: _Toc120774403][bookmark: _Toc120085432][bookmark: _Toc120086986][bookmark: _Toc120774404][bookmark: _Toc120085435][bookmark: _Toc120086989][bookmark: _Toc120774407][bookmark: _Toc509818445][bookmark: _Toc217372725][bookmark: _Toc509818443]Work Zone Traffic Management

1.0  Description.  The contractor may be responsible for the work zone traffic management as mutually agreed upon by the contractor and engineer for each individual Job Order.Work zone traffic management shall be in accordance with applicable portions of Division 100 and Division 600 of the Standard Specifications, and specifically as follows:

2.0  Traffic Management Schedule.

2.1  The contractor shall notify the engineer at least 48 hours prior to performing any work at each work site.  The notification shall include all information needed to identify traffic impacts such as work location, anticipated work hours, traffic control plan type, required lane or shoulder closures, anticipated duration of the work, etc.  The engineer will make appropriate notification to the public, MoDOT customer service, and MoDOT work crews of the contractor's operations.  The contractor shall notify the engineer at the actual time of closing any lane or shoulder and shall again notify the engineer when the lane or shoulder is reopened to traffic.  The contractor shall notify the engineer as soon as practical any postponement due to weather, material, or other circumstances and shall re-notify the engineer when the work has been rescheduled.

2.2  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material is available for continuous work and the contractor is prepared to diligently pursue the work until the closed lane is reopened to traffic.

3.0  Maintenance of Traffic.

3.1  Traffic flow shall be maintained through the work zone using the existing pavement in accordance with the traffic control plans.  No detours or lane shifts onto shoulders will be allowed unless otherwise approved by the engineer.

3.2  Provisions shall be made to allow the movement of emergency vehicles through the limits of the work at all times.

3.3  During non-working hours the contractor shall have all lanes of traffic open for all routes, ramps, and side roads.  All channelizers and other traffic control devices shall be removed from the roadway during non-working hours unless otherwise approved by the engineer.

4.0  Traffic Congestion and Delay.  The contractor shall, upon approval of the engineer, take proactive measures to reduce traffic congestion in the work zone.  The contractor shall be responsible for maintaining the existing traffic flow through the job site during the work.  If disruption of the traffic flow occurs and traffic is backed up in queues of 15-minute delays or longer, then the contractor shall review the construction operations which contributed directly to disruption of the traffic flow and make adjustments to the operations to prevent queues from occurring again.

5.0  Traffic Safety.

5.1  Where traffic queues routinely extend to within 1000 feet (300 m) of the ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance warning area, as approved by the engineer.

5.2  When a traffic queue extends to within 1000 feet (300 m) of the ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet (150 m) of the ROAD WORK AHEAD, or similar, sign on an undivided highway due to non-recurring congestion, the contractor shall deploy a means of providing advance warning of the traffic congestion, as approved by the engineer.  The warning location shall be no less than 1000 feet (300 m) and no more than 0.5 miles (0.8 km) in advance of the end of the traffic queue on divided highways and no less than 500 feet (150 m) and no more than 0.5 mileS (0.8 km) in advance of the end of the traffic queue on undivided highways.

6.0  Work Hour Restrictions.

6.1	All work shall be scheduled to avoid major sporting events, conventions, concerts, and similar special events as specified by the engineer.  During the term of this contract, there are five major holiday periods:  New Year’s Day, Memorial Day, Labor Day, Thanksgiving, and Christmas.  All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon on the last working day preceding the holiday until 6:00 a.m. on the first working day subsequent to the holiday, unless otherwise designated by the engineer.

6.1.1  Independence Day.  The lane restrictions specified in Section 6.1 shall also apply to Independence Day, except that the restricted periods shall be as follows:

	When Independence Day falls on:
	The Holiday is Observed on:
	Halt Lane Closures beginning at:
	Allow Lane Closures to resume at:

	Sunday
	Monday
	Noon on Friday
	6:00 a.m. on Tuesday

	Monday
	Monday
	Noon on Friday
	6:00 a.m. on Tuesday

	Tuesday
	Tuesday
	Noon on Monday
	6:00 a.m. on Wednesday

	Wednesday
	Wednesday
	Noon on Tuesday
	6:00 a.m. on Thursday

	Thursday
	Thursday
	Noon on Wednesday
	6:00 a.m. on Friday

	Friday
	Friday
	Noon on Thursday
	6:00 a.m. on Monday

	Saturday
	Friday
	Noon on Thursday
	6:00 a.m. on Monday



6.2  During non-working hours the contractor shall have all lanes of traffic open for all routes, ramps, and side roads.  Working hours for holidays shall be determined by the engineer.

6.3	Due to the wide variance in traffic volumes throughout the contract area, it is not possible to give specific work hours for the term of the contract.  Each Job Order will specify work hours or work hour restrictions based on the repair location, this may include peak hour restrictions.  The following table provides general guidance as to the most restrictive schedule for when work on or adjacent to the roadway may be allowed.

Traffic Control Plan Type	Work Hours (Monday thru Friday)
Single Lane Closure	7:30 p.m. 	to 4:30 a.m.
Ramp Closure	Hours and days as approved by the engineer
One Lane Two Way Operation	Hours and days as approved by the engineer
with Flagger

Specific work hours for an individual work location shall be according to the mutually agreed upon schedule in the Job Order.

7.0  Work Within Another Work Zone.  The engineer may determine it is in the best interest of the Commission and the traveling public to have the work designated in the Job Order performed within another contractor's work zone or within a MoDOT work zone.  If the work is designated to be performed within another work zone, the contractor shall coordinate and perform the work in accordance with Sec 105.6.

8.0	Ramp Closure.  Ramp closures shall be minimized and shall be approved by the engineer a minimum of five days prior to the closure.  Only one ramp closure will be permitted in a particular interchange or complex at one time.  Work on acceleration / deceleration lanes will not require ramp closure unless approved by the engineer.  Detour traffic handling details will be as specified by the engineer.  Major ramp closures may require detour signing with other ramp closures only requiring use of changeable message signs (CMS) for detours.  If the engineer determines detour signing is required, all necessary detour trailblazing placards will be furnished, installed, and covered by others.  The contractor shall furnish all CMS required by the engineer.  The contractor shall be responsible for uncovering and covering the trailblazing placards as work progresses.

9.0	Changeable Message Signs.  The contractor shall provide changeable message signs notifying motorists of future traffic disruption and possible traffic slowdown one week before traffic is shifted to a detour.  The changeable message sign installation shall be placed at a location as approved or directed by the engineer.

[bookmark: _Hlk119667981]10.0  Basis of Payment.  All items necessary to complete the traffic control will be paid for at the fixed unit price multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order.


[bookmark: _Toc217372726]Traffic Control Plan Types

1.0  Description.  The engineer will designate in the Job Order the type of traffic control plan (TCP) necessary to perform the work.  If the engineer determines more than one type of TCP is needed to perform the work, the additional plan or plans will be specified in the Job Order.  The various types of TCP’s and the traffic control devices required for each TCP are shown on the plans.  The contractor shall furnish adequate channelizing devices as shown on the plans.  The contractor’s attention is directed to the fact that trim line channelizers are required for all TCP’s regardless of daytime or nighttime operations.  Cones will not be allowed for use on this contract.

2.0  Plan Types.

2.1  Single Lane Closure.  A single lane closure shall be performed by furnishing, installing, and removing the following set of traffic control devices:

	2 each	Road Work Ahead
	2 each	Right (Left) Lane Closed Ahead
	2 each	Reduced Speed Limit Ahead (Symbol)
	2 each	Lane Ends
	2 each	Speed Limit XX MPH
	2 each	Work Zone (Plaque)
	14 each	Directional Indicator Barricade
	30 each	Channelizer (Trim Line)
	2 each	Flashing Arrow Panel	(One Truck Mount for TMA)
	1 each	Truck Mounted Attenuator
	1 each	Changeable Message Sign (Contractor Furnished / Retained)

2.2  Ramp Closure.  The contractor shall obtain approval from the engineer a minimum of five days prior to any ramp closure.  A ramp closure shall be performed by furnishing, installing, and removing the following set of traffic control devices:

	2 each  	Road Work Ahead
	2 each 	Ramp Closed Ahead
	2 each	Reduced Speed Limit Ahead (Symbol)
	2 each 	Lane Ends
	1 each 	Exit Closed
	2 each 	Speed Limit XX MPH
	2 each	Work Zone (Plaque)
	1 each 	Road Closed
	2 each	Speed Limit XX (Normal Speed)
	14 each	Directional Indicator Barricade
	40 each	Channelizer (Trim Line)
	2 each	Flashing Arrow Panel 	(One Truck Mount for TMA)
	1 each	Truck Mounted Attenuator
	2 each	Changeable Message Sign (Contractor Furnished / Retained)
	3 each	Type III Movable Barricade

2.3  Partial Ramp Closure.  A partial ramp closure shall be performed by furnishing, installing, and removing the following set of traffic control devices:
	
	1 each  	Ramp Work Ahead
	1 each 	Ramp Narrows
	1 each 	Speed Limit XX MPH
	2 each	Work Zone (Plaque)
	14 each	Directional Indicator Barricade
	40 each	Channelizer (Trim Line)
	1 each	Flashing Arrow Panel	(One Truck Mount for TMA)
	1 each	Truck Mounted Attenuator
	1 each	Changeable Message Sign (Contractor Furnished / Retained)
	
2.4  Entrance Ramp Area Mainline Work.  Entrance Ramp Area Mainline Work shall be performed by furnishing, installing, and removing the following set of traffic control devices:

	3 each  	Road Work Ahead
	2 each 	Right (Left) Lane Closed Ahead
	2 each	Lane Ends
	1 each 	Ramp Narrows
	14 each	Directional Indicator Barricade
	50 each	Channelizer (Trim Line)
	2 each	Flashing Arrow Panel 	(One Truck Mount for TMA)
	1 each	Truck Mounted Attenuator
	1 each	Changeable Message Sign (Contractor Furnished / Retained)

2.5  Entrance Ramp Area Acceleration Lane Work.  Entrance Ramp Area Acceleration Work shall be performed by furnishing, installing, and removing the following set of traffic control devices:

	3 each  	Road Work Ahead
	2 each 	Right (Left) Lane Closed Ahead
	2 each	Lane Ends
	1 each 	Ramp Narrows
	1 each 	Yield
	1 each	Yield Ahead (Symbol)
	1 each	Merge Traffic (Symbol)
	14 each	Directional Indicator Barricade
	50 each	Channelizer (Trim Line)
	2 each	Flashing Arrow Panel 	(One Truck Mount for TMA)
	1 each	Truck Mounted Attenuator
	1 each	Changeable Message Sign (Contractor Furnished / Retained)

2.6  Exit Ramp Area Deceleration/Mainline Lane Work. Exit Ramp Area Deceleration/Mainline Work shall be performed by furnishing, installing, and removing the following set of traffic control devices:

	2 each  	Road Work Ahead
	2 each 	Right (Left) Lane Closed Ahead
	2 each	Lane Ends
	1 each 	Ramp Narrows
	1 each 	Exit
	14 each	Directional Indicator Barricade
	50 each	Channelizer (Trim Line)
	2 each	Flashing Arrow Panel 	(One Truck Mount for TMA)
	1 each	Truck Mounted Attenuator
	1 each	Changeable Message Sign (Contractor Furnished / Retained)

2.7  One-Lane Two-Way Operation with Flaggers.  A minimum of two flaggers will be required to direct traffic.  Additional flaggers may be required when working at intersecting streets or ramps as directed by the engineer.  No direct payment will be made for flaggers.  “One-Lane Two-Way Operation with Flaggers”, shall include furnishing, installing, and removing the following set of traffic control devices as shown on the plans:

	2 each	Road Work Ahead
	2 each	One Lane Road Ahead
	2 each	Be Prepared To Stop
	2 each	Flagger (Symbol)
	
3.0	Additional Traffic Control Devices.  The engineer may determine that signs and channelizers, in addition to those devices shown in the plans are necessary to safely accommodate traffic.  These additional devices may be needed for merging ramp traffic, detours, or other special cases to supplement the specified lane closure devices.  The contract provides a fixed cost for any additional traffic control items.

4.0	Flaggers.  Flaggers may be required when working at intersecting streets or ramps as directed by the engineer.  No direct payment will be made for flaggers.

5.0	Method of Measurement and Basis of Payment.

5.1	Measurement will be made per each set-up made within the term of the Job Order.  A set-up is defined as each installation and removal of traffic control devices at a specific work site.  The accepted quantity of each set-up will be paid for at the fixed unit price for the following multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order:

[bookmark: _Hlk217305114]Item 616-99.02	Misc. Single Lane Closure			Each
Item 616-99.02	Misc. Ramp Closure			Each
Item 616-99.02	Misc. Partial Ramp Closure			Each
Item 616-99.02	Misc. Entrance Ramp Area, Mainline Work			Each
Item 616-99.02	Misc. Entrance Ramp Area, Accel Lane Work 			Each
Item 616-99.02	Misc. Exit Ramp Area, Mainline/Decel Lane Work 		Each
Item 616-99.02	Misc. One-Lane Two-Way Operation with Flaggers		Each

5.2  Measurement of additional traffic control devices will be made per each set-up made within the term of the Job Order.  Payment for the devices shall include furnishing, installing, and removing the additional devices at a specific work site.  No payment will be made for additional devices used by the contractor without prior approval of the engineer.  The accepted quantity of additional traffic control devices will be paid for in accordance with the fixed unit price list, multiplied by the Adjustment Factor, as mutually agreed upon in the Job Order.

[bookmark: _Toc509818451][bookmark: _Toc217372727]Work Plan and Schedule for Accomplishing Work

Delete Sec 108.4 through 108.4.4 and substitute the following:

108.4  Work Plan and Schedule.  Prior to or at the preconstruction conference, the contractor shall provide a proposed work plan and typical schedule for accomplishing work.  The work plan shall include a written list of equipment and personnel that the contractor intends to use in executing the work.

108.4.1  The work plan will be reviewed by the engineer to determine in general if adequate personnel and equipment appear to be available to complete the work within the required number of calendar days.  If the engineer determines the work plan is inadequate, the engineer and contractor shall meet for a joint review of the plan to correct and adjust the plan and schedule as necessary.  A revised work plan and schedule shall be provided by the contractor prior to commencing the work.

108.4.2  If multiple Job Orders are issued with overlapping completion periods, the priority of the work will be jointly determined by the engineer and the contractor, with final approval of the work plan by the engineer.  The work schedule and work priorities will be determined by the needs of the Commission and not the contractor's convenience of work location.

108.4.3  No direct payment will be made for furnishing the work plan or revisions.

108.4.4  The contractor shall determine the most feasible work plan and schedule consistent with the requirements of the contract.  The engineer's approval of contractor's work plan is not intended to be acknowledgment or representation that it is reasonable or will accomplish the work within a particular time or at a particular cost.


[bookmark: _Toc217372728]Emergency Provisions and Incident Management

1.0  The contractor shall have communication equipment on the construction site or immediate access to other communication systems to request assistance from the police or other emergency agencies for incident management.  In case of traffic accidents or the need for police to direct or restore traffic flow through the job site, the contractor shall notify police or other emergency agencies immediately as needed.  MoDOT customer service shall also be notified when the contractor requests emergency assistance.

2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, the following agencies may also be notified for accident or emergency situation within the project limits.

	Missouri Highway Patrol  
	(314) 340-4000

	MoDOT District KC Customer Service (24 hr.)
	(816) 622-6500

	MoDOT Incident Response (24 hr.)  
	(816) 241-2223

	City of Kansas City Police  
	(816) 234-5000

	City of Kansas City Fire 
	816) 513-0911

	Clay County Sheriff  
	(816) 407-3750

	Platte County Sheriff  
	(816) 858-2424

	Jackson County Sheriff  
	(816) 524-4302



2.1	This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the responsibility of the appropriate police agency.

2.2	The contractor shall notify enforcement and emergency agencies before the start of construction to request their cooperation and to provide coordination of services when emergencies arise during the construction at the project site.  When the contractor completes this notification with enforcement and emergency agencies, a report shall be furnished to the engineer on the status of incident management.

3.0	No direct pay will be made to the contractor to recover the cost of the communication equipment, labor, materials or time required to fulfill the above provisions.


[bookmark: _Toc509818450][bookmark: _Toc217372729]Utilities

1.0  It is the inherent risk of the work under this contract that the contractor may encounter utilities above and/or below the ground or in the vicinity of any given Job Order which may interfere with their operations.  The contractor expressly acknowledges and assumes this risk even though the nature and extent are unknown to both the contractor and the Commission at the time of bidding and award of the contract.  The effect in cost or time of the presence of utilities above, below or in the vicinity of the contractor’s work under this contract shall not be compensable.


[bookmark: _Toc509818448][bookmark: _Toc217372730]Delay Provisions

1.0  If the contractor is delayed in the commencement, prosecution or completion of the work by any act of the Commission, or by any cause beyond the contractor’s control, then the contractor will be entitled to an extension of time.  If the contractor is delayed or prevented from working on a particular date as a result of a delay, error or omission of the Commission, and the contractor incurs unavoidable labor costs as a direct result thereof because the contractor did not have enough time to cancel or divert its labor force, then the contractor will be reimbursed for such costs.  For each worker so paid, the contractor will be reimbursed the amount paid the worker.  Also, the contractor will be reimbursed for construction tasks required as a direct result of such delay, error or omission, such as closing off areas of work.  No other costs shall be paid as a result of a delay or late cancellation.


[bookmark: _Toc217372731]Mobilization

Delete Sec 618.2 and substitute the following:

618.2  No direct payment will be made for mobilization.  All costs for mobilization shall be considered included in the cost of the individual contract pay items included in the contract.


[bookmark: _Toc120084930][bookmark: _Toc120085035][bookmark: _Toc120085444][bookmark: _Toc120086998][bookmark: _Toc120774416][bookmark: _Toc120084931][bookmark: _Toc120085036][bookmark: _Toc120085445][bookmark: _Toc120086999][bookmark: _Toc120774417][bookmark: _Toc120084932][bookmark: _Toc120085037][bookmark: _Toc120085446][bookmark: _Toc120087000][bookmark: _Toc120774418][bookmark: _Toc120084933][bookmark: _Toc120085038][bookmark: _Toc120085447][bookmark: _Toc120087001][bookmark: _Toc120774419][bookmark: _Toc120084934][bookmark: _Toc120085039][bookmark: _Toc120085448][bookmark: _Toc120087002][bookmark: _Toc120774420][bookmark: _Toc120084935][bookmark: _Toc120085040][bookmark: _Toc120085449][bookmark: _Toc120087003][bookmark: _Toc120774421][bookmark: _Toc535232807][bookmark: _Toc535578436][bookmark: _Toc535232834][bookmark: _Toc535578463][bookmark: _Toc535232838][bookmark: _Toc535578467][bookmark: _Toc509818449][bookmark: _Toc217372732]Sample Job Order

1.0  The following is an example Job Order intended to be an illustration that may be used as a guide for formulating the bid of the Adjustment Factor.  For each example Job Order, the appropriate items that would be used and the quantities are computed based upon the sample work that would be completed in the Job Order.  The contractor shall be reminded this is a Job Order sample and the quantity totals in actual Job Orders, if issued, may be more or less than that depicted below or be totally different from the samples illustrated.

1.1  Job Order Sample:  Damaged Guard Cable repair location does not have significant daytime peak hour ADT and will only require shoulder closure.

	Item Description
	Fixed Unit Price
	Quantity
	Price

	Misc. Shoulder Work – Undivided Roadways 
	$250.00
	1
	$250.00

	Misc. R&R Line Post
	$89.00
	10
	$890.00

	Misc. Attach Cables to PostLT
	$19.00
	10
	$190.00

	Misc. Retension Low Tension Guard Cables
	$83.00
	1
	$83.00

	
	
	Subtotal:
	$1,413.00

	Adjustment Factor
	1.150
	
	

	
	
	TOTAL:
	$1,624.95
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[bookmark: _Hlk171516558]
· [bookmark: _Hlk64372940]Compliance with 2 CFR 200.216 – Prohibition on Certain Telecommunications and Video Surveillance Services or Equipment.

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered telecommunications equipment or services as substantial or as critical technology as part of any system where the video surveillance and telecommunications equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities).


· Stormwater Compliance Requirements

1.0  Description.  This provision requires the contractor to provide a Water Pollution Control Manager (WPCM) for any project that includes land disturbance on the project site and the total area of land disturbance, both on the project site, and all Off-site support areas, is one (1) acre or more.  Regardless of the area of Off-site disturbance, if no land disturbance occurs on the project site, these provisions do not apply.  When a WPCM is required, all sections within this provision shall be applicable, including assessment of specified Liquidated Damages for failure to correct Stormwater Deficiencies, as specified herein.  This provision is in addition to any other stormwater, environmental, and land disturbance requirements specified elsewhere in the contract.

1.1  Definitions.  The project site is defined as all areas designated on the plans, including temporary and permanent easements.  The project site is equivalent to the “permitted site”, as defined in MoDOT’s State Operating Permit.  An Off-site area is defined as any location off the project site the contractor utilizes for a dedicated project support function, such as, but not limited to, staging area, plant site, borrow area, or waste area.

1.2  Reporting of Off-Site Land Disturbance.  If the project includes any planned land disturbance on the project site, prior to the start of work, the contractor shall submit a written report to the engineer that discloses all Off-site support areas where land disturbance is planned, the total acreage of anticipated land disturbance on those sites, and the land disturbance permit number(s).  Upon request by the engineer, the contractor shall submit a copy of its land disturbance permit(s) for Off-site locations.  Based on the total acreage of land disturbance, both on and Off-site, the engineer shall determine if these Stormwater Compliance Requirements shall apply.  The Contractor shall immediately report any changes to the planned area of Off-site land disturbance.  The Contractor is responsible for obtaining its own separate land disturbance permit for Off-site areas.

2.0  Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in Section 2.1.

2.1  Duties of the WPCM:

(a) Be familiar with the stormwater requirements including the current MoDOT State Operating Permit for construction stormwater discharges/land disturbance activities; MoDOT’s statewide Stormwater Pollution Prevention Plan (SWPPP); the Corps of Engineers Section 404 Permit, when applicable; the project specific SWPPP, the Project’s Erosion & Sediment Control Plan; all applicable special provisions, specifications, and standard drawings; and this provision; 

(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  The MoDOT Stormwater Training is a free online course available at MoDOT.org; 

(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent Weekly Meetings in which grading activities are discussed;

(d) Oversee and ensure all work is performed in accordance with the Project-specific SWPPP and all updates thereto, or as designated by the engineer;

(e) Review the project site for compliance with the Project SWPPP, as needed, from the start of any grading operations until final stabilization is achieved, and take necessary actions to correct any known deficiencies to prevent pollution of the waters of the state or adjacent property owners prior to the engineer’s weekly inspections;

(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance Inspection Record) for the Project within forty eight (48) hours of receiving the report and ensure that all Stormwater Deficiencies noted on the report are corrected as soon as possible, but no later than stated in Section 5.0.

3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-Activity meeting for grading/land disturbance shall be held prior to the start of any land disturbance operations.  No land disturbance operations shall commence prior to the Pre-Activity meeting except work necessary to install perimeter controls and entrances.  Discussion items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs that shall be installed prior to commencement of grading operations, and any issues relating to compliance with the Stormwater requirements that could arise in the course of construction activity at the project.

3.1  Hold Point.  Following the pre-activity meeting for grading/land disturbance and subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM the time needed to perform an on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  Land disturbance operations shall not begin until authorization is given by the engineer.

4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into a web-based Stormwater Compliance database.  The WPCM will be granted access to this database and shall promptly review all reports, including any noted deficiencies, and shall acknowledge receipt of the report as required in Section 2.1 (f.).

5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the Inspection Report shall be corrected by the contractor within 7 days of the inspection date or any extended period granted by the engineer when weather or field conditions prohibit the corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of the inspection date or any extended period granted by the engineer, all work shall cease on the project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs related to this halting of work, including, but not limited to stand-by time for equipment, shall be borne by the Contractor.  Work shall not resume until the engineer approves the corrective work.

5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the Commission will be damaged in various ways, including but not limited to, potential liability, required mitigation, environmental clean-up, fines, and penalties.  These damages are not reasonably capable of being computed or quantified.  Therefore, the contractor will be charged with liquidated damages specified in the amount of $2,000 per day for failure to correct one or more of the Stormwater Deficiencies listed on the Inspection Report within the specified time limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all corrections are complete.

6.0  Basis of Payment.  No direct payment will be made for compliance with this provision.


· Delete Sec 106.9 in its entirety and substitute the following:

106.9  Buy America Requirements.
Buy America Requirements are waived if the total amount of Federal financial assistance applied to the project, through awards or subawards, is below $500,000.

106.9.1  Buy America Requirements for Iron or Steel Products.
The contractor’s attention is directed to Title 23 CFR 635.410 Buy America Requirements.  Where articles, materials or supplies that consist wholly or predominantly of iron or steel or a combination of both are to be permanently incorporated into the contract work, steel and iron material shall be manufactured, from the initial melting stage through the application of coatings, in the USA except for “minimal use” as described herein.  Predominantly of iron or steel or a combination of both means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its components.  Under a general waiver from FHWA the use of pig iron and processed, pelletized, and reduced iron ore manufactured outside of the USA will be permitted in the domestic manufacturing process for steel or iron material.

106.9.1.1  Any sources other than the USA as defined will be considered foreign.  The required domestic manufacturing process shall include formation of ingots and any subsequent process.  Coatings shall include any surface finish that protects or adds value to the product.

106.9.1.2  “Minimal use” of foreign steel, iron or coating processes will be permitted, provided the cost of such products does not exceed 1/10 of one percent (0.1 percent) of the total contract cost or $2,500.00, whichever is greater.  If foreign steel, iron, or coating processes are used, invoices to document the cost of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval obtained prior to placing the material in any work.

106.9.1.3  Buy America requirements include a step certification for all fabrication processes of all steel or iron materials that are accepted per Sec 1000.  The AASHTO Product Evaluation and Audit Solutions compliance program verifies that all steel and iron products fabrication processes conform to 23 CFR 635.410 Buy America Requirements and is an acceptable standard per 23 CFR 635.410(d).  AASHTO Product Evaluation and Audit Solutions compliant suppliers will not be required to submit step certification documentation with the shipment for some selected steel and iron materials.  The AASHTO Product Evaluation and Audit Solutions compliant supplier shall maintain the step certification documentation on file and shall provide this documentation to the engineer upon request.

106.9.1.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel installed on site.  Category 1 items require supporting documentation prior to incorporation into the project showing all steps of manufacturing, including coating, as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  This includes the Mill Test Report from the original producing steel mill and certifications documenting the manufacturing process for all subsequent fabrication, including coatings. The certification shall include language that certifies all steel and iron materials permanently incorporated in this project was procured and processed domestically and all manufacturing processes, including coating, as being completed in the United States and in accordance with CFR Title 23 Section 635.410.

106.9.1.3.2  Items designated as Category 2 will include all other steel or iron products not in Category 1 and permanently incorporated in the project.  Category 2 items shall consist of, but not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The prime contractor is required to submit a material of origin form certification prior to incorporation into the project from the fabricator for each item that the product is domestic.  The Certificate of Materials Origin form (link to certificate form) from the fabricator must show all steps of manufacturing, including coating, as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator representative.  The engineer reserves the right to request additional information and documentation to verify that all Buy America requirements have been satisfied.  These documents shall be submitted upon request by the engineer and retained for a period of 3 years after the last reimbursement of the material.

106.9.1.3.3  Any minor miscellaneous steel or iron items that are not included in the materials specifications shall be certified by the prime contractor as being procured domestically.  Examples of these items would be bolts for sign posts, anchorage inserts, etc.  The certification shall read “I certify that all steel and iron materials permanently incorporated in this project during all manufacturing processes, including coating, as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and processed domestically in accordance with CFR Title 23 Section 635.410 Buy America Requirements.  Any foreign steel used was submitted and accepted under minor usage”.  The certification shall be signed by an authorized representative of the prime contractor.

106.9.1.4  When permitted in the contract, alternate bids may be submitted for foreign steel and iron products.  The award of the contract when alternate bids are permitted will be based on the lowest total bid of the contract based on furnishing domestic steel or iron products or 125 percent of the lowest total bid based on furnishing foreign steel or iron products.  If foreign steel or iron products are awarded in the contract, domestic steel or iron products may be used; however, payment will be at the contract unit price for foreign steel or iron products.

106.9.2  Buy America Requirements for Construction Materials other than iron or steel products.
Construction materials mean articles, materials, or supplies that consist of only one of the items listed.  Minor additions of articles, materials, supplies, or binding agents to a construction material do not change the categorization of the construction material.  Upon request by the engineer, the contractor shall submit a domestic certification for all construction materials listed that are incorporated into the project.

(a) Non-ferrous metals
(b) Plastic and Polymer-based products (including polyvinylchloride, composite building materials, and polymers used in fiber optic cables)
(c) Glass (including optic glass)
(d) Fiber optic cable (including drop cable)
(e) Optical fiber
(f) Lumber
(g) Engineered wood
(h) Drywall

106.9.3  Buy America Requirements for Manufactured Products.
Manufactured products mean articles, materials or supplies that have been processed into a specific form and shape, or combined with other articles, materials or supplies to create a product with different properties than the individual articles, materials or supplies. If an item is classified as an iron or steel product, an excluded material, or other product category as specified by law or in 2 CFR part 184, then it is not a manufactured product. However, an article, material or supply classified as a manufactured product may include components that are iron or steel products, excluded materials, or other product categories as specified by law or in 2 CFR part 184. Mixtures of excluded materials delivered to a work site without final form for incorporation into a project are not a manufactured product.

106.9.3.1  Produced in the United States, in the case of manufactured products, means:
(A) For projects obligated on or after October 1, 2025, the product was manufactured in the United States; and
(B) For projects obligated on or after October 1, 2026, the product was manufactured in the United States and the cost of the components of the manufactured product that are mined, produced, or manufactured in the United States is greater than 55 percent of the total cost of all components of the manufactured product.

106.9.3.2  (i) With respect to precast concrete products that are classified as manufactured products, components of precast concrete products that consist wholly or predominantly of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The cost of such components shall be included in the applicable calculation for purposes of determining whether the precast concrete product is produced in the United States.
(ii) With respect to intelligent transportation systems and other electronic hardware systems that are installed in the highway right of way or other real property and classified as manufactured products, the cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a combination of both shall meet the requirements of paragraph (b) of this section. The cost of cabinets or other enclosures shall be included in the applicable calculation for purposes of determining whether systems referred to in the preceding sentence are produced in the United States.

106.9.4  Waiver for De Minimis Costs for Manufactured and Construction Materials other than iron or steel products.
“The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total applicable costs for the project.”  The contractor shall submit to the engineer any non-domestic materials and their total material cost to the engineer.  The contractor and the engineer will both track these totals to assure that the minimal usage allowance is not exceeded.


· Third-Party Test Waiver for Concrete Aggregate

1.0  Description.  Third party tests may be allowed for determining the durability factor for concrete pavement and concrete masonry aggregate.

2.0  Material.  All aggregate for concrete shall be in accordance with Sec 1005.

2.1  MoDOT personnel shall be present at the time of sampling at the quarry.  The aggregate sample shall be placed in an approved tamper-evident container (provided by the quarry) for shipment to the third-party testing facility.

2.2  AASHTO T 161 Method B Resistance of Concrete to Rapid Freezing and Thawing, shall be used to determine the aggregate durability factor.  All concrete beams for testing shall be 3-inch wide by 4-inch deep by 16-inch long or 3.5-inch wide by 4.5-inch deep by 16-inch long.  All beams for testing shall receive a 35-day wet cure fully immersed in saturated lime water prior to initiating the testing process.

2.3  Concrete test beams shall be made using a MoDOT approved concrete pavement mix design.

3.0  Testing Facility Requirements.  All third-party test facilities shall meet the requirements outlined in this provision.

3.1  The testing facility shall be AASHTO accredited.

3.1.1  For tests ran after January 1, 2025, accreditation documentation shall be on file with the Construction and Materials Division prior to any tests being performed.

3.1.2  Construction and Materials Division may consider tests completed prior to January 1, 2025, to be acceptable if all sections of this provision are met, with the exception of 3.1.1.  Accreditation documentation shall be provided with the test results for tests completed prior to January 1, 2025.  No tests completed prior to September 1, 2024, will be accepted.

3.2  The testing facility shall provide their testing process, list of equipment, equipment calibration documentation, and testing certifications or qualifications of technicians performing the AASHTO T 161 Procedure B tests.  The testing facility shall provide details on their freezing and thawing apparatus including the time and temperature profile of their freeze-thaw chamber.  The profile shall include the temperature set points throughout the entirety of the freeze-thaw cycle.  The profile shall show the cycle time at which the apparatus drains/fills with water and the cycle time at which the apparatus begins cooling the specimens.

3.3  Results, no more than five years old, from the third-party test facility shall compare within ±2.0 percent of an independent test from another AASHTO accredited test facility or with MoDOT test records, in order to be approved for use (e.g. test facility results in a durability factor of 79, MoDOT’s recent durability test factor is 81; this compared within +2 percent).  The independent testing facility shall be in accordance with this provision.  The comparison test can be from a different sample of the same ledge combination.

3.4  When there is a dispute between the third party durability test results and MoDOT durability test results, the MoDOT durability test result shall govern.

3.5  Test results shall be submitted to MoDOT’s Construction and Materials division electronically for final approval.  Test results shall include raw data for all measurements of relative dynamic modulus of elasticity and percent length change for each individual concrete specimen.  Raw data shall include initial measurements made at zero cycles and every subsequent measurement of concrete specimens.  Raw data shall include the cycle count and date each measurement was taken.  Test results shall also include properties of the concrete mixture as required by AASHTO T 161.  This shall include the gradation of the coarse aggregate sample.  If AASHTO T 152 is used to measure fresh air content, then the aggregate correction factor for the mix determined in accordance with AASHTO T 152 shall also be included.

4.0  Method of Measurement.  There is no method of measurement for this provision.  The testing requirements and number of specimens shall be in accordance with AASHTO T 161 Procedure B.

5.0  Basis of Payment.  No direct payment will be made to the contractor or quarry to recover the cost of aggregate samples, sample shipments, testing equipment, labor to prepare samples or test samples, or developing the durability report.


· Delete paragraph 15.0 of the General Provision Disadvantaged Business Enterprise (DBE) Program Requirements and substitute the following:

15.0  Bidder’s List Quote Summary.  MoDOT is a recipient of federal funds and is required by 49 CFR 26.11 to provide data about its DBE program.  All bidders who seek to work on federally assisted contracts must submit data about all DBE and non-DBEs in accordance with Sec 102.7.9.  MoDOT will not compare the submitted Bidder’s List Quote Summary to any other documents or submittals, pre or post award.  All information will be used by MoDOT in accordance with 49 CFR 26.11 for reporting to USDOT and to aid in overall DBE goal setting.


· Add Sec 102.7.9 to include the following:

102.7.9 Bidder’s List Quote Summary.  Each bidder shall submit with each bid a summary of all subcontractors, material suppliers, and service providers (e.g. hauling) considered on federally funded projects pursuant to 49 CFR 26.11.  The bidder will provide the firm’s name, the corresponding North American Industry Classification System (NAICS) code(s) the firm(s) were considered for, and whether or not they were used in the bid.  The information submitted should be the most complete information available at the time of bid.  The information shall be disclosed on the Bidder’s List Quote Summary form provided in the bidding documents and submitted in accordance with Sec 102.10.  Failure to disclose this information may result in a bid being declared irregular.


[bookmark: _Toc217372734]One-Strand Access Restraint Cable Repair and Replacement

1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, repair, and replace one-strand access restraint cable and appurtenances as specified in the Job Order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except as herein modified.

2.0  Materials.  All materials shall conform to Division 1000, Materials Details, and specifically Sec 1040.  All materials shall be new unless otherwise approved by the engineer or otherwise allowed by these specifications.

2.1  All materials intended for use in this contract shall be stored in a dedicated location on the contractor's property and shall be inspected and approved by the engineer prior to use.

3.0  Construction Requirements.

3.1  Removal and Replacement of Individual Major Components.  If the Job Order designates a contract pay item that includes the term "remove and replace", the contractor shall remove the described existing component, material, hardware, or other appurtenance, in whole or in part, as designated in the Job Order or as directed by the engineer.  The major components to be removed will be marked with paint or ribbon or other method convenient to the engineer.

3.1.1  The contractor shall furnish and install the described major replacement component and any incidental items necessary to provide a fully functional system.  Replacement components designated in the Job Order may not be of the same size or material as those removed.  Some items designated for replacement may be damaged and not reusable.  Other items designated for replacement may not meet current Commission standards and policies.  The engineer will determine the actual items to be replaced.

3.1.2  Unless otherwise directed by the engineer, the contractor shall reuse any undamaged major components salvaged from the damaged cable system or appurtenances in order to provide a fully functional system.  Minor components, such as nuts and bolts, may only be reused after inspection and approval by the engineer.  Reused nuts and bolts shall only be used with salvaged major components.  All new major components shall use new nuts, bolts, and other miscellaneous minor components.

3.2  Removal of Entire Cable System.  If the engineer determines an existing one-strand access restraint cable system and related appurtenances have been significantly damaged and/or the damaged system does not comply with current Commission standards or policies, the cable system shall be removed as designated in the Job Order or as directed by the engineer.

3.2.1  Unless otherwise designated by the engineer for salvage by the Commission, all materials removed shall become the property of the contractor and shall be removed from the right of way and properly disposed of.

3.3  Installation of New Access Restraint Cable System.  If the Job Order designates a contract pay item for new access restraint cable the contractor shall furnish and place the cable system complete in place.  The new system shall be installed at the location designated by the engineer.

3.4  Replacing and Splicing Cable.  Existing cable (wire rope) that has sustained damage that does not allow reuse will be designated for replacement.  The existing damaged cable shall be cut and new replacement cable spliced at the locations designated by the engineer.  Splices shall be as shown on the plans.  Distances between new cable splices are not limited.

3.5  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be designated for realignment.  The contractor shall realign, plumb and correct the height on the designated posts.  After realignment, any voids around the post shall be securely backfilled with a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped.

3.6  Driving Replacement Posts.  When a replacement post is placed in the same hole as a removed damaged post the contractor shall first securely backfill the hole with a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5 and thoroughly tamp the soil before driving the replacement post.

3.7  Attaching Cable to Posts.  Cable which is pulled loose from existing undamaged posts shall be reattached to any undamaged posts using new clamps and any other required hardware.  Cable shall also be attached to any new replacement posts using new clamps.  The clamps may need to be left slightly loose until final cable tensioning is complete.

3.8  Retensioning Cable.  After replacement of all necessary components, the cable shall be retensioned such that no sag occurs between the posts and so that the finished installation presents an appearance satisfactory to the engineer.  Following tensioning, all clamps shall be completely tightened. 

3.9  Additional Work.  If additional major components or pay items beyond those specified in the Job Order are needed to properly perform the work, the contractor shall contact the engineer for authorization to proceed with the additional work.  Any work performed without authorization of the engineer will be at the contractor's expense.

4.0  Method of Measurement.

4.1  Measurement of access restraint cable removal will be made to the nearest foot from center of end post to center of end post.

4.2  Measurement of removed and replaced access restraint cable repair components will be made per each.

4.3.1 Measurement of splice will be made per each.

4.4  Measurement of realigned posts will be made per each.

4.5  Measurement of cable attachment or reattachment to existing or new posts will be made per each post.

4.6  Measurement of retensioning cable will be made per each complete section of cable retensioned between two anchors.

5.0  Basis of Payment.

5.1  The accepted quantity of removed access restraint cable will be paid for at the contract unit price for:

[bookmark: _Hlk217363199]	Item 202-99.03	Misc. Remove Access Restraint Cable 1/S		Linear Foot

5.1.1  Payment will be considered full compensation for all labor and equipment necessary to remove the cable system, including all cable, posts, and hardware.

5.2  The accepted quantities of removed and replaced repair components will be paid for at the contract unit price for each of the pay items included in the contract.  Payment will be considered full compensation for all labor, equipment, and material necessary to remove the existing component, furnish a new replacement component, and install the component.  No direct payment will be made for removing or reinstalling any reused undamaged components necessary to provide a fully functional system.

5.3  The accepted quantity of new 1/2-inch replacement cable will be paid for at the contract unit price for:

	Item 606-99.03	Misc. 1/2 Inch Cable 1/S				Linear Foot
	Item 606-99.03	Misc. Splice 1/2 Inch Cable 1/S			Each

5.3.1  Payment for cable and splices will be considered full compensation for all labor, equipment, and material necessary, including any clips, to cut the existing cable, furnish new 1/2-inch cable, and splice to the existing cable.

5.4  The accepted quantity of realigned posts will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Realign Line / End Post,			Each
				Access Restraint Cable, 1/S

5.4.1  Payment will be considered full compensation for all labor, equipment, and material, including any required backfill, necessary to realign and plumb an existing post.

5.5  The accepted quantity of attaching cable to new or existing posts will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Attach Cable to Post				Each
				Access Restraint Cable, 1/S

5.5.1  Payment will be considered full compensation for all labor, equipment, and material, including new clamps and other hardware, necessary for reattaching cable to existing and new posts.

5.6  The accepted quantity of retensioned cable will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Retension Access Restraint Cable, 1/S	Each

5.6.1  Payment will be considered full compensation for all labor, equipment, and material necessary for retensioning an entire run of cable between two anchors.


[bookmark: _Toc509818454][bookmark: _Toc217372735]Low Tension Guard Cable Repair and Replacement

1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, repair, and replace non-proprietary low tension guard cable and appurtenances as specified in the Job Order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except as herein modified.

2.0  Materials.  All materials shall conform to Division 1000, Materials Details, and specifically Sec 1040.  All materials shall be new unless otherwise approved by the engineer or otherwise allowed by these specifications.

2.1  Replacement materials and components for proprietary crashworthy end terminals shall conform to the manufacturer’s latest approved design.  All replacement components shall be from the original equipment manufacturer unless approved by the engineer.  The contractor shall provide manufacturer certification that the replacement components furnished, when properly installed by the contractor, will reestablish or exceed the original capabilities of the end terminal.

2.2  All materials intended for use in this contract shall be stored in a dedicated location on the contractor's property and shall be inspected and approved by the engineer prior to use.

3.0  Construction Requirements.

3.1	Removal and Replacement of Individual Major Components.  If the Job Order designates a contract pay item that includes the term "remove and replace", the contractor shall remove the described existing component, material, hardware, or other appurtenance, in whole or in part, as designated in the Job Order or as directed by the engineer.  The major components to be removed will be marked with paint or ribbon or other method convenient to the engineer.

3.1.1  The contractor shall furnish and install the described major replacement component and any incidental items necessary to provide a fully functional system.  Replacement components designated in the Job Order may not be of the same size or material as those removed.  Some items designated for replacement may be damaged and not reusable.  Other items designated for replacement may not meet current Commission standards and policies.  The engineer will determine the actual items to be replaced.

3.1.2  Unless otherwise directed or approved by the engineer, the contractor shall reuse any undamaged major components salvaged from the damaged guard cable system or appurtenances in order to provide a fully functional system.  Minor components, such as nuts and bolts, may only be reused after inspection and approval by the engineer.  Reused nuts and bolts shall only be used with salvaged major components.  All new major components shall use new nuts, bolts, and other miscellaneous minor components.

3.2  Removal of Entire Cable System.  If the engineer determines an existing guard cable system and related appurtenances have been significantly damaged and/or the damaged system does not comply with current Commission standards or policies, the cable system shall be removed as designated in the Job Order or as directed by the engineer.

3.2.1	Unless otherwise designated by the engineer for salvage by the Commission, all materials removed shall become the property of the contractor and shall be removed from the right of way and properly disposed of.

3.3.	If the portion of the system designated for removal includes concrete anchors, all hardware protruding above the surface of the anchor shall be removed or otherwise cut off flush with the surface of the anchor.  The concrete anchor shall be abandoned in place unless otherwise directed by the engineer.

3.4  Installation of New Guard Cable System, Guardrail System, and/or Crashworthy Terminal.  If the Job Order designates a contract pay item for new guard cable, guardrail, or crashworthy terminal the contractor shall furnish and place the designated item complete in place.  The new cable system, guardrail, or terminal shall be installed at the location designated by the engineer.

3.5  Replacing and Splicing Cable.  Existing cable (wire rope) that has sustained damage that does not allow reuse will be designated for replacement.  Damaged low tension guard cable shall be repaired with new cable splices located no closer than 400 feet and no more than 4 splices per cable within a 2000-foot run.  When a repair to a low tension cable requires splices closer than 400 feet, a longer section may be replaced to reduce the number of splices from anchor to anchor with the engineer’s approval.  Individual cables shall be spliced by use of an approved device as shown on the manufacturer’s plans and shall be installed where no interference with the functions of any other part of the installation occurs.  Splices shall develop the full breaking strength of the cable.

3.6  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be designated for realignment.  The contractor shall realign, plumb and correct the height on the designated posts.  After realignment, any voids around the post shall be securely backfilled with a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped.

3.7  Driving Replacement Posts.  When a replacement post is placed in the same hole as a removed damaged post, the contractor shall first securely backfill the hole with a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamp the soil before driving the replacement post.  When a replacement post requires relocation or new cable installation is designated in the Job Order and the relocated or new post is in rock, the Job Order will designate the number of posts to be installed in rock.

3.8  Attaching Cables to Posts.  Cables which are pulled loose from existing undamaged posts shall be reattached to any undamaged posts using new hooks and any other required hardware.  Cables shall also be attached to any new replacement posts using new hooks.  The hooks may need to be left slightly loose until final cable tensioning is complete.

3.9  Retensioning Cables.  After replacement of all necessary components, all cables shall be inspected at both ends of the cable run and any required adjustments to end fittings performed.  The cables may require reattachment to the end anchors and fittings to properly complete the system.  All compensator springs shall be inspected to ensure they are undamaged and capable of properly functioning.  All compensating end assemblies on all cable runs shall be fully loosened and the cables shall be stretched taut by mechanical means to eliminate sag between the posts.  All cables shall be retensioned per the temperature and spring compression table shown on the manufacturer’s plans.  Following tensioning, all hooks shall be completely tightened.

3.10  Guard Cable to Guardrail Transition.  A limited amount of guardrail may require repair at guard cable to guardrail transitions.  The contract includes various guardrail pay items for repair and/or replacement at these locations.  All post holes shall be properly backfilled in accordance with Section 3.6 of this provision prior to driving new posts.  The repaired guard cable to guardrail transition shall be in accordance with the plans.

3.11  Guard Cable Delineators.  Guard cable delineators shall be installed in accordance with the standard plans.  The cost of delineators installed on new posts shall be included in the cost of the post.  Payment will be made to replace damaged delineators on existing posts.

3.12  Additional Work.  If additional major components or pay items beyond those specified in the Job Order are needed to properly perform the work, the contractor shall contact the engineer for authorization to proceed with the additional work.  Any work performed without authorization of the engineer will be at the contractor's expense.

4.0  Method of Measurement.

4.1  Measurement of existing low tension guard cable removal will be made to the nearest foot from the center of the first line post to the center of the last line post.

4.2  Measurement of removed and replaced guard cable or guardrail repair components will be made per each.

4.3  Measurement of new 3/4-inch replacement cable (wire rope) will be made to the nearest foot from center of splice to center of splice.

4.3.1 Measurement of splice will be made per each.

4.4  Measurement of realigned posts will be made per each.

4.5  Measurement of line posts set in rock will be made per each.

4.6  Measurement of cable attachment or reattachment to existing or new posts will be made per each post.  One unit will include reattachment of up to 3 cables to one post.

4.7  Measurement of retensioning guard cable will be made per each complete section of guard cable retensioned between two anchors.  One unit will include retensioning of all cables.

4.8  Measurement of existing guardrail and Type A crashworthy terminal removal will be made to the nearest foot from center of first post to center of last post.

4.9  Measurement of replaced delineators will be made per each.

5.0  Basis of Payment.

5.1  The accepted quantities of removed cable will be paid for at the contract unit price for:

	Item 202-99.03	Misc. Remove Guard Cable		Linear Foot

5.1.1  Payment will be considered full compensation for all labor and equipment necessary to remove the guard cable system, including all cable, posts, and hardware.

5.2  The accepted quantities of removed and replaced repair components will be paid for at the contract unit price for each of the pay items included in the contract.  Payment will be considered full compensation for all labor, equipment, and material necessary to remove the existing component, furnish a new replacement component, and install the component.  No direct payment will be made for removing or reinstalling any reused undamaged components necessary to provide a fully functional system.

5.3  The accepted quantity of new 3/4-inch replacement cable will be paid for at the contract unit price for:

	Item 606-99.03	Misc. 3/4 Inch Cable 1/S				Linear Foot
	Item 606-99.03	Misc. Splice 3/4 Inch Cable 1/S			Each

5.3.1  Payment for cable and splices will be considered full compensation for all labor, equipment, and material, including any wedges, fittings, and other hardware, necessary to cut the existing cable, furnish new 3/4-inch cable, and splice to the existing cable.

5.4  The accepted quantity of realigned posts will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Realign Line Post				Each

5.4.1  Payment will be considered full compensation for all labor, equipment, and material, including any required backfill, necessary to realign and plumb an existing post.

5.5  The accepted quantity of line posts set in rock will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Guard Cable Line Post Set in Rock		Each

5.5.1  Payment will be in addition to the amount paid for low tension guard cable complete in place or replacement posts and will be considered full compensation for all labor, equipment, and material necessary to drill or bore a hole and to set the line post in rock.  No direct payment will be made for the required backfill material.  Payment for the post will be considered included in the cost of the low tension guard cable or replacement post.

5.6  The accepted quantity of attaching up to 3 cables to new or existing posts will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Attach Cables to Post LT			Each

5.6.1  Payment will be considered full compensation for all labor, equipment, and material, including new hooks and other hardware, necessary for attaching/reattaching up to 3 cables to existing and new posts.

5.7  The accepted quantity of retensioned cable will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Retension Low Tension Guard Cables	Each

5.7.1  Payment will be considered full compensation for all labor, equipment, and material necessary for retensioning an entire run of all cables between two anchors.

5.8  The accepted quantity of removed guardrail or Type A crashworthy terminal removal will be paid for at the contract unit price for:

	Item 202-99.03	Misc. Remove Guardrail, Including Type A		Linear Foot
				Crashworthy Terminal

5.8.1  Payment will be considered full compensation for all labor and equipment necessary to completely remove the guardrail system.

5.9  The accepted quantity of replaced delineators will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Replace Guard Cable Delineator		Each


[bookmark: _Toc509818455][bookmark: _Toc217372736]High Tension Guard Cable Repair and Replacement

1.0  Description.  This work shall consist of all labor, equipment, and materials to remove, install, repair, and replace high tension guard cable systems. The work shall be as specified in the Job Order or as directed by the engineer.  All work shall comply with Secs 202 and 606 except as herein modified.

2.0  Materials.  All materials shall conform to JSP HIGH TENSION GUARD CABLE BARRIER, which follows this special provision.  All materials shall be new unless otherwise approved by the engineer or otherwise allowed by these specifications.

2.1  Replacement materials and components for proprietary systems shall conform to the manufacturer’s latest approved design.  All replacement components shall be from the original equipment manufacturer unless approved by the engineer.  The contractor shall provide manufacturer certification that the replacement components furnished, when properly installed by the contractor, will reestablish or exceed the original capabilities of the system.

2.2  All materials intended for use in this contract shall be stored in a dedicated location on the contractor's property and shall be inspected and approved by the engineer prior to use.

3.0  Construction Requirements.

3.1  Removal and Replacement of Individual Major Components.  If the Job Order designates a contract pay item that includes the term "remove and replace", the contractor shall remove the described existing component, material, hardware, or other appurtenance, in whole or in part, as designated in the Job Order or as directed by the engineer.  The major components to be removed will be marked with paint or ribbon or other method convenient to the engineer.

3.1.1  The contractor shall furnish and install the described major replacement component and any incidental items necessary to provide a fully functional system.  Replacement components designated in the Job Order may not be of the same size or material as those removed.  Some items designated for replacement may be damaged and not reusable.  Other items designated for replacement may not meet current Commission standards and policies.  The engineer will determine the actual items to be replaced.

3.1.2  Unless otherwise directed or approved by the engineer, the contractor shall reuse any undamaged major components salvaged from the damaged guard cable system or appurtenances in order to provide a fully functional system.  Minor components, such as nuts and bolts, may only be reused after inspection and approval by the engineer.  Reused nuts and bolts shall only be used with salvaged major components.  All new major components shall use new nuts, bolts, and other miscellaneous minor components.

3.2  Removal of Entire Cable System.  If the engineer determines an existing guard cable system and related appurtenances have been significantly damaged and/or the damaged system does not comply with current Commission standards or policies, the cable system shall be removed as designated in the Job Order or as directed by the engineer.

3.2.1  Unless otherwise designated by the engineer for salvage by the Commission, all materials removed shall become the property of the contractor and shall be removed from the right of way and properly disposed of.

3.2.2  If the portion of the system designated for removal includes concrete anchors, all hardware protruding above the surface of the anchor shall be removed or otherwise cut off flush with the surface of the anchor.  The concrete anchor shall be abandoned in place unless otherwise directed by the engineer.

3.3  Replacing and Splicing Cable.  Existing cable (wire rope) that has sustained damage that does not allow reuse will be designated for replacement.  Damaged high tension guard cable shall be repaired with new cable splices located no closer than 200 feet per cable within a 1000-foot run. When a repair to a high tension cable requires splices closer than 200 feet, a longer section may be replaced to reduce the number of splices from turnbuckle to turnbuckle with the engineer’s approval.  Individual cables shall be spliced by use of an approved device as shown on the manufacturer’s plans and shall be installed where no interference with the functions of any other part of the installation occurs.  Splices shall develop the full breaking strength of the cable.

3.4  Realigning Posts.  Posts which are out of alignment but otherwise undamaged will be designated for realignment.  The contractor shall realign, plumb and correct the height on the designated posts.  After realignment, any voids around the post shall be securely backfilled with a cohesive soil, or a sand meeting the requirements of Sec 1005.3.5, and thoroughly tamped.

3.5  Attaching Cables to Posts.  Cables which are pulled loose from existing undamaged posts shall be reattached to any undamaged posts using new hooks and any other required hardware.  Cables shall also be attached to any new replacement posts using new hooks and spacers.

3.6  Retensioning Cables.  After replacement of all necessary components, all cables shall be inspected at both ends of the cable run and any required adjustments to end fittings performed.  The cables may require reattachment to the anchor posts to properly complete the system.  All cables shall be retensioned per the temperature table shown on the manufacturer’s plans.  The contractor shall include that they verified tensioning when they submit the completed Job Order requirements as specified per Section 3.0 of JSP JOB ORDER PROCEDURE.

3.7  Guard Cable Delineators.  Guard cable delineators shall be installed in accordance with the standard plans.  The cost of delineators installed on new posts shall be included in the cost of the post.  Payment will be made to replace damaged delineators on existing posts.

3.8  Additional Work.  If additional major components or pay items beyond those specified in the Job Order are needed to properly perform the work, the contractor shall contact the engineer for authorization to proceed with the additional work.  Any work performed without authorization of the engineer will be at the contractor's expense.

4.0  Method of Measurement.

4.1 Measurement of removed and replaced guard cable repair components will be made per each.

4.2  Measurement of new 3/4-inch prestretched replacement cable will be made to the nearest foot from center of splice to center of splice.

4.2.1 Measurement of splices will be made per each.

4.3  Measurement of cable attachment or reattachment to existing or new posts will be made per each post.  One unit will include reattachment of up to 3 cables to one post.

4.4  Measurement of retensioning guard cable will be made per each complete section of guard cable retensioned between two anchors.  One unit will include retensioning of all cables.

5.0  Basis of Payment.

5.1  The accepted quantities of removed and replaced repair components will be paid for at the contract unit price for each of the pay items included in the contract.  Payment will be considered full compensation for all labor, equipment, and material necessary to remove the existing component, furnish a new replacement component, and install the component.  No direct payment will be made for removing or reinstalling any reused undamaged components necessary to provide a fully functional system.

5.2  The accepted quantity of new 3/4-inch prestretched high tension replacement cable will be paid for at the contract unit price for:

	Item 606-99.03	Misc. 3/4 Inch Cable 1/S				Linear Foot
	Item 606-99.03	Misc. Splice 3/4 Inch Cable 1/S			Each

5.2.1  Payment for cable and splices will be considered full compensation for all labor, equipment, and material, including any wedges, fittings, and other hardware, necessary to cut the existing cable, furnish new 3/4-inch cable, and splice to the existing cable.

5.3  The accepted quantity of attaching up to 3 cables to new or existing posts will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Attach Cables to Post HT			Each

5.3.1  Payment will be considered full compensation for all labor, equipment, and material, including new hooks and other hardware, necessary for attaching/reattaching up to 3 cables to existing and new posts.

5.4  The accepted quantity of retensioned cable will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Retension High Tension Cables HT		Each

5.4.1  Payment will be considered full compensation for all labor, equipment, and material necessary for retensioning an entire run of all cables between two anchors and furnishing a tension log form to the engineer.  This form shall also be accompanied with the system manufacturer’s recommended tension chart.

5.5  The accepted quantity of replaced delineators will be paid for at the contract unit price for:

	Item 606-99.02	Misc. Replace Guard Cable Delineator		Each


[bookmark: _Toc509818456][bookmark: _Toc217372737]High Tension Guard Cable Barrier 

1.0 Description.  This work shall consist of all labor, equipment, and materials to remove, install, repair, and replace a guard cable barrier system including all hardware and appurtenances as shown on the plans or as directed by the engineer.  The cable barrier system shall function in accordance with the requirements of MASH 2016 or NCHRP 350, Test Level 3, and be approved by the Federal Highway Administration.  Test Level 3 acceptable products, for use as a cable barrier system, are included in the list of pre-qualified products displayed on MoDOT’s website.  Acceptable products shall include a concrete socketed line post system with galvanized high-tension wire ropes and anchorages.

2.0 Construction Requirements.  Line posts shall be provided in accordance with the manufacturer’s shop drawings and shall be placed plumb.  Spacing of the posts shall not exceed 20 feet.

2.1 Anchor Assemblies.  An anchor assembly, as specified in the manufacturer’s shop drawings, shall be constructed at each end of a cable barrier run.  The anchor assembly shall function in accordance with the requirements of MASH 2016 or NCHRP 350, Test Level 3, and be approved by the Federal Highway Administration.  Anchors shall be constructed on firm, stable, undisturbed soil to the minimum dimension shown on the shop drawings.  Anchor bolts and anchor post slip bases shall be firmly held in position at the top by templates during concrete replacement.  Backfill shall be thoroughly compacted with mechanical tampers with care taken to prevent damage to the finished concrete.  Backfill shall be brought up level with the finished grade line.

2.2 Cable.  The galvanized wire rope shall be ¾” pre-stretched 3 x 7 construction as approved by the Federal Highway Administration during the system’s acceptance testing.  Threaded terminals (wedge or swaged type) shall be furnished.  Swaged terminals may be shop- or field-swaged.  Threaded terminals shall be right hand (RH) or left hand (LH) threaded M 24 x 3 pitch to ANSI B 1.13 M.  The body of the threaded terminal shall provide a minimum of 5.9” of wire rope penetration depth.  Threaded terminals shall be galvanized after threading to ASTM A 151.  Turnbuckle or rigging screws shall be of the size and shape shown in the manufacturer’s shop drawings.  Rigging screws shall be of a solid or closed body type with two inspection holes to determine threaded rope terminal penetration.  Rigging screws shall be galvanized to ASTM A 153 after threading.

2.3 Cable Tensioning.  The cable height above ground shall be in accordance with the manufacturer’s shop drawings.  The cable shall be tensioned immediately after initial installation.  Tension shall be rechecked and adjusted, if necessary, three to five days after initial tensioning on cable system sections with lengths greater than 2500 feet.  A tension log form shall be completed.  This form shall also be accompanied with the system manufacturer’s recommended tension chart.

2.4 Delineators. Delineator spacing and reflector colors shall be in accordance with Sec 606.10.


[bookmark: _Toc509818457][bookmark: _Toc217372738]Definition of Special “99 Number” Pay Items

1.0  The contract contains a large number of special "99-number" pay items.  The Commission's automated bidding system is limited by the number of characters allowed for each special item description.  The following table defines the abbreviated item descriptions.  This table also further defines the work required for each of the pay items.

ITEM NO.	ITEM DESCRIPTION

TRAFFIC CONTROL ITEMS

616-99.02	MISC. WORK BEYOND SHOULDER
Provide traffic control for work off roadway shoulder, but within clear zone.  Not to be used when vehicles are parked on shoulder.

616-99.02	MISC. SHOULDER WORK – UNDIVIDED ROADWAYS
Provide traffic control for work on shoulder or vehicles parked on shoulder.

616-99.02	MISC. RIGHT SHOULDER WORK – HIGH SPEED ROADWAY
Provide traffic control for work on right shoulder or vehicles parked on right shoulder of a high speed roadway as designated by the engineer.

616-99.02	MISC. LEFT SHOULDER WORK – HIGH SPEED ROADWAY
Provide traffic control for work on left shoulder or vehicles parked on left shoulder of a high speed roadway as designated by the engineer.

616-99.02	MISC. 1-LANE 2-WAY OPERATION W/FLAGGERS
Provide traffic control for one lane, two way operation on non-divided two lane pavement, using two flaggers.

616-99.02	MISC. SINGLE LANE CLOSURE
Provide traffic control closing one lane, left or right, on a divided highway.

616-99.02	MISC. PARTIAL RAMP CLOSURE
Provide traffic control for partial ramp closure.

616-99.02	MISC. COMPLETE RAMP CLOSURE
Provide traffic control for complete ramp closure.

616-99.02	MISC. ENTRANCE RAMP AREA, MAINLINE WORK
Provide traffic control within an entrance ramp area closing one lane on a divided highway; work is along mainline.

616-99.02	MISC. ENTRANCE RAMP AREA, ACCEL LANE WORK
Provide traffic control within an entrance ramp area closing one lane on a divided highway.  Work is along acceleration lane.

616-99.02	MISC. EXIT RAMP AREA, MAINLINE/DECEL LANE WORK
Provide traffic control within an exit ramp area closing one lane on a divided highway.  Work is along mainline or deceleration lane.

616-99.02	MISC. ADDITIONAL TRUCK MOUNTED ATTENUATOR
Provide additional truck mounted attenuator for use in addition to other

616-99.02	MISC. ADDITIONAL FLASHING ARROW PANEL 
Provide additional flashing arrow panel for use in addition to other devices specified in the traffic 	control plan.

616-99.02	MISC. ADDITIONAL DIRECTIONAL INDICATOR BARRICADE
Provide additional directional indicator barricades (DIBS) for use in addition to other devices specified in the traffic control plan.

616-99.02	MISC. ADDITIONAL CHANNELIZER (TRIMLINE)
Provide additional channelizers for use in addition to other devices specified in the traffic control plan.

[bookmark: _Hlk118445583]616-99.02	MISC. ADDITIONAL CHANGEABLE MESSAGE SIGN (CMS
	CONTRACTOR FURNISHED/RETAINED)
Provide additional changeable message sign for use in addition to other devices specified in the traffic control plan.

616-99.02	MISC. SEQUENTIAL FLASHING WARNING LIGHT
Provide sequential flashing warning light for use on a channelizing device that forms a merging taper

616-99.04	MISC. ADDITIONAL CONSTRUCTION SIGNS
Provide additional construction signs for use in addition to other devices specified in the traffic control plan.


GUARD CABLE ITEMS

	ONE-STRAND ACCESS RESTRAINT CABLE REPAIR AND REPLACEMENT

202-99.03	MISC. REMOVE ACCESS RESTRAINT CABLE 1/S
Remove existing complete single strand access restraint cable system

606-40.00	ONE-STRAND CABLE – ACCESS RESTRAINT
Furnish and install new One-Strand Access Restraint Cable

606-99.02	MISC. ATTACH CABLE TO POST ACC REST CABLE 1/S
Includes all hardware necessary to attach cable to new or  existing post, single strand access restraint cable

606-99.02	MISC. R&R ANCHOR ROD ASSY 1/S
Remove and replace anchor rod assembly, single strand access restraint cable

606-99.02	MISC. R&R STEEL LINE OR END POST 1/S
Remove and replace steel line or end post, single strand access restraint cable

606-99.02	MISC. R&R TURNBUCKLE CABLE END ASSY 1/S
Remove and replace turnbuckle cable end assembly, single strand access restraint cable

606-99.02	MISC. REALIGN LINE/END POST ACC REST CABLE 1/S
Realign line or end post, single strand access restraint cable

606-99.02	MISC. REPLACE GUARD CABLE DELINEATOR
Replace delineator on one side of a guard cable post.  (Note:  Guard cable placed in the median shall have delineators facing both directions of traffic.)

606-99.02	MISC. RETENSION ACCESS RESTRAINT CABLE 1/S
Retension single strand access restraint cable

606-99.02	MISC. SPLICE  1/2 INCH CABLE 1/S
Splice one 1/2-inch cable. Cut existing cable, and splice new cable to replace existing damaged cable; a splice includes clamps or torpedo cable splices to fully develop the strength of the cable.

606-99.03	MISC. 1/2 INCH CABLE RESTRAINT 1/S
Furnish new 1/2-inch cable for access restraint.
.
	LOW TENSION GUARD CABLE REPAIR AND REPLACEMENT

202-99.03	MISC. REMOVE GUARD CABLE 
Remove guard cable system

606-41.10	ANCHOR ASSEMBLY, GUARD CABLE 
Furnish and install anchor assembly, guard cable system

606-41.11	ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION
Furnish and install anchor assembly to guardrail transition, guard cable system

606-99.02	MISC. ATTACH CABLES TO POST LT
Includes all hardware necessary to attach or reattach up to 3 cables to one line post or anchor post, guard cable system

606-99.02	MISC. GUARD CABLE LINE POST SET IN ROCK
Install line post in solid rock or existing concrete for guard cable system, pay item is in addition to normal pay item for guard cable

606-99.02	MISC. R&R ANCHOR POST
Remove and replace anchor post, guard cable system

606-99.02	MISC. R&R LINE POST
Remove and replace line post, guard cable system

606-99.02	MISC. R&R LINE POST IN ROCK LT
Remove and replace line post in rock, low tension guard cable system

606-99.02	MISC. R&R ANCH BRACKET - MED OR RDSIDE
Remove and replace median or roadside anchor bracket, guard cable system

606-99.02	MISC. R&R ANCH BRACKET - GUARD CABLE TO GR
Remove and replace guard cable to guardrail transition anchor bracket, guard cable system

606-99.02	MISC. R&R CABLE TRANSITION BRACKET
Remove and replace cable transition bracket, guard cable to guardrail transition

606-99.02	MISC. R&R CABLE END FITTING
Remove and replace cable end fitting, guard cable system

606-99.02	MISC. R&R COMPENSATING CABLE END ASSY
Remove and replace compensating cable end assembly, guard cable system

606-99.02	MISC. R&R COMPENSATOR SPRING
Remove and replace compensator spring only, guard cable system

606-99.02	MISC. R&R TURNBUCKLE END ASSY W/O COMPE'TOR
Remove and replace turnbuckle cable end assembly without compensator, guard cable system

606-99.02	MISC. REALIGN LINE POST
Realign line post, guard cable system

606-99.02	MISC. REPLACE GUARD CABLE DELINEATOR
Replace delineator on one side of a guard cable post.  (Note:  Guard cable placed in the median shall have delineators facing both directions of traffic.)

606-99.02	MISC. RETENSION LOW TENSION GUARD CABLES
Re-tension all strands of low tension guard cable system, item includes check and adjustment of all end assemblies on both ends of a cable run

606-99.02	MISC. RETROFIT SLIP BASE PLATE
Furnish and Install retrofit slip base plate in accordance with standard drawing included in this proposal.

606-99.02	MISC. SPLICE  3/4 INCH CABLE 1/S
Splice one 3/4-inch cable. Cut existing cable, and splice new cable to replace existing damaged low tension cable; a splice includes clamps or torpedo cable splices to fully develop the strength of the cable.

606-99.03	MISC. 3/4 INCH CABLE 1/S LOW TENSION
Furnish 3/4-inch cable 1/s Low Tension

HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT - VALTIR

202-99.03	MISC. REMOVE GUARD CABLE
Remove guard cable system

606-41.10	ANCHOR ASSEMBLY, GUARD CABLE
Furnish and install anchor assembly, guard cable system

606-41.11	ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION
Furnish and install anchor assembly to guardrail transition, guard cable system

606-99.02	MISC. ATTACH CABLES TO POST HT - VALTIR
Includes delineator and all hardware necessary to attach or reattach  up to 3 cables to one line post or anchor post; high tension cable system

606-99.02	MISC. ATTACH NEW CRP ANCH POST TO BASE HT
Furnish and attach a new CRP upper anchor post to an existing undamaged CRP stub post mounted in a concrete footing; includes new reflector for post; high tension cable system

606-99.02	MISC. REATTACH EXIST CRP ANCH POST TO BASE - VALTIR
Reattach an existing undamaged cable release post (CRP) upper anchor post to an existing undamaged CRP stub post mounted in a concrete footing; high tension cable system

606-99.02	MISC. R&R CRP ANCH POST 1-3 CONC FOOT W/STUB HT
Remove and replace CRP post footing # 1-3 with a new reinforced concrete footing with a new CRP stub; high tension cable system

606-99.02	MISC. FURN/INST TURNBUCKLE CABLE SPLICE ASSY HT
Furnish and install a turnbuckle cable splice assembly to tie two cut ends of high tension cable together; includes all castings, wedges, threaded rods, nuts, and turnbuckles needed to fully develop the strength of the cable, high tension cable system

606-99.02	MISC. R&R TURNBUCKLE HT
Remove and replace a turnbuckle to tie two existing cable ends with existing left hand and right hand stud assemblies.  New turnbuckle will typically be used when an existing turnbuckle has been cut by emergency personnel to free a vehicle from the cable system, high tension cable system

606-99.02	MISC. R&R CCT TERMINAL POST 4-7 IN EXSLEEVE HT
Remove and replace CCT post # 4-7 in an existing ground sleeve mounted in a concrete footing; high tension cable system

606-99.02	MISC. R&R CCT TERMINAL POST 8-9 IN EXSLEEVE HT
Remove and replace CCT post # 8-9 in an existing ground sleeve mounted in a concrete footing; high tension cable system

606-99.02	MISC. R&R CCT TERM POST 4-9 CONC FOOT W/SLEEVE HT
Remove and replace Cable Terminal (CCT) post footing # 4-9 with a new reinforced concrete footing with a new sleeve; high tension cable system

606-99.02	MISC. R&R LINE POST CONC FOOTING W/SLEEVE HT
Remove and replace steel yielding cable line post reinforced concrete footing	with a new sleeve; engineer may allow abandoning of old concrete base and installation of new base immediately adjacent to damaged base; high tension cable system

606-99.02	MISC. R&R LINE POST IN EXIST SLEEVE HT
Remove and replace steel yielding cable line post in an existing ground sleeve mounted in a concrete footing; includes new delineator for top of post; high tension cable system

606-99.02	MISC. R&R LINE POST IN ROCK HT
Remove and replace line post in rock, low tension guard cable system

606-99.02	MISC. R&R TOP/MID/OR BOTTOM CABLE END ASSY HT
Remove and replace the top, middle, or bottom cable end assembly at a CCT terminal; bottom assembly is 41’-9” long; middle assembly is 48’-0” long; top assembly is 54’-3” long; includes all hardware to fully replace the cable end assembly; high tension cable system

606-99.02	MISC. REALIGN LINE POST
Realign line post, guard cable system

606-99.02	MISC. RETENSION HIGH TENSION CABLES HT
Retension all strands of high tension guard cable system; item includes written documentation on a tension log form provided to the engineer; includes check and adjustment of each turnbuckle.

606-99.02	MISC. SPLICE  3/4 INCH CABLE 1/S
Splice one 3/4-inch cable. Cut existing cable, and splice new cable to replace existing damaged high tension cable; a splice includes clamps or torpedo cable splices to fully develop the strength of the cable.

606-99.03	MISC. 3/4 INCH CABLE 1/S HT
Furnish 3/4-inch cable 1/s HT

606-99.03	MISC. HIGH TENSION SAFETY FENCE, TL-3
Furnish and install new TL-3 High Tension Safety Fence

606-99.03	MISC. HIGH TENSION SAFETY FENCE, TL-4
Furnish and install new TL-4 High Tension Safety Fence

HIGH TENSION GUARD CABLE BARRIER REPAIR AND REPLACEMENT - GIBRALTAR

202-99.03	MISC. REMOVE GUARD CABLE
Remove guard cable system

606-41.10	ANCHOR ASSEMBLY, GUARD CABLE
Furnish and install anchor assembly, guard cable system

606-41.11	ANCHOR ASSEMBLY, GUARD CABLE TO GUARDRAIL TRANSITION
Furnish and install anchor assembly to guardrail transition, guard cable system

606-99.02	MISC. ATTACH CABLES TO TL-3 POST HT - GIBRALTAR
Includes all hardware necessary to attach or reattach up to 3 cables to one TL-3 line post or anchor post; high tension cable system

606-99.02	MISC. ATTACH CABLES TO TL-4 POST HT - GIBRALTAR
Includes all hardware necessary to attach or reattach up to 3 cables to one TL-4 line post or anchor post; high tension cable system

606-99.02	MISC. ANCHOR POST
Furnish and Install Anchor Post

606-99.02	MISC. ANCHOR TERMINAL FITTING
Furnish and Install Anchor Terminal Fitting

606-99.02	MISC. ATTACH NEW CABLE RELEASE POST
Furnish and Install Cable Release Post and attach cables

606-99.02	MISC. REATTACH EXIST CRP ANCH POST TO BASE - GIBRALTAR
Reattach an existing undamaged cable release post (CRP) to base

606-99.02	MISC. CABLE SPLICE TURNBUCKLE
Furnish and Install Cable Splice Turnbuckle

606-99.02	MISC. R&R ANCHOR POST
Remove and replace anchor post, guard cable system

606-99.02	MISC. R&R LINE POST IN ROCK HT
Remove and replace line post in rock, high tension guard cable system

606-99.02	MISC. R&R LINE POST
Remove and replace line post, guard cable system

606-99.02	MISC. R&R LINE POST CONC FOOTING W/SLEEVE HT - GIBRALTAR
Remove and replace steel yielding cable line post reinforced concrete footing	with a new sleeve; engineer may allow abandoning of old concrete base and installation of new base immediately adjacent to damaged base; high tension cable system

606-99.02	MISC. REALIGN LINE POST HT
Realign line post, high tension guard cable system

606-99.02	MISC. REPLACE GUARD CABLE DELINEATOR
Replace delineator on one side of a guard cable post.  (Note:  Guard cable placed in the median shall have delineators facing both directions of traffic.)

606-99.02	MISC. RETENSION HIGH TENSION CABLES HT
Retension all strands of high tension guard cable system; item includes written documentation on a tension log form provided to the engineer; includes check and adjustment of each turnbuckle.

606-99.02	MISC. SPLICE  3/4 INCH CABLE 1/S
Splice one 3/4-inch cable. Cut existing cable, and splice new cable to replace existing damaged high tension cable; a splice includes clamps or torpedo cable splices to fully develop the strength of the cable.

606-99.02	MISC. TERMINAL POST #1/WEAK
Furnish and Install Terminal Post #1/WEAK

606-99.02	MISC. TERMINAL POST #2/WEAK
Furnish and Install Terminal Post #2/WEAK

606-99.02	MISC. TL-3 TERMINAL POST #3&4/WEAK
Furnish and Install TL-3 Terminal Post #3&4/WEAK

606-99.02	MISC. TL-4 TERMINAL POST #3&4/WEAK
Furnish and Install TL-4 Terminal Post #3&4/WEAK

606-99.02	MISC. TL-3 LINE POST DRIVEN
Furnish and Install TL-3 line post driven, high tension guard cable system

606-99.02	MISC. TL-3 LINE POST SOCKETED
Furnish and Install TL-3 line post socketed, high tension guard cable system

606-99.02	MISC. TL-4 LINE POST DRIVEN
Furnish and Install TL-4 line post driven, high tension guard cable system

606-99.02	MISC. TL-4 LINE POST SOCKETED
Furnish and Install TL-4 line post socketed, high tension guard cable system

606-99.03	MISC. 3/4 INCH CABLE 1/S HT
Furnish 3/4 inch cable 1/s HT

606-99.03	MISC. HIGH TENSION SAFETY FENCE, TL-3
Furnish and install new TL-3 High Tension Safety Fence

606-99.03	MISC. HIGH TENSION SAFETY FENCE, TL-4
Furnish and install new TL-4 High Tension Safety Fence
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Retrofit Slip Base Plate Detail
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GENERAL NOTE:

SECTION A-A PAYMENT WILL BE CONSIDERED FULL COMPENSATION
FOR ALL LABOR. EQUIPMENT, AND MATERIAL
INCLUDING PLATES. SPACERS. POSTS. AND OHER
HARDWARE NECESSARY FOR REPAIRING THE GUARD
CABLE ANCHOR POST. PAYMENT FOR THE CUTTING
AND REMOVAL OF THE EXISTING POST WILL BE
CONSIDERED INCLUDED IN THE COST OF THE
ANCHOR POST REPAIR.

RETROFIT SLIP BASE PLATE DETAIL
FOR GUARD CABLE ANCHOR POST REPAIR




