Special Consideration of Change Orders and Value Engineering JSP-21-07

1.0 Description.  Increased Federal Share has been approved by the FHWA for an innovative technology or practice.  The Commission will receive an additional five percent Federal Share of the overall contract value due to innovations within the following pay item(s).

DRAFTER’S NOTE: Add rows to the table as needed for pay items.  Include all pay items related to the innovation to ensure they are not change ordered out of the contract.  For a list of applicable innovations please contact CO Bidding and Contract Services.

	Pay Item Number
	Pay Item Description
	Innovation

	Ex. 4139905
	Misc. High Friction Surface Treatment Bauxite
	High Friction Surface Treatment

	
	
	

	
	
	

	
	
	

	
	
	



Due to the increased Federal Share, the project components related to the innovation(s) described above must be constructed with the materials, quantities, methods and innovations as shown on the project plans and specifications.  If the contractor requests materials, quantities, methods or innovations other than those included in the plans and specifications, the request must be reviewed and approved by the Commission and FHWA.  Approved changes to the innovation items above shall be at no additional cost to the Commission and shall not increase the contract time.

2.0 Special Consideration of Change Orders and Value Engineering Change Proposals (VECP).  Change ordering and/or value engineering the pay item(s) listed in section 1.0 jeopardize the ability for the Commission to receive an additional Federal Share for the overall contract value.  Special consideration should be given to the change order value for removing or modifying such item(s) from the contract ensuring the benefit outweighs the cost.

[bookmark: _GoBack]3.0 Contacting Financial Services.  If it is determined that the proposed change order and/or VECP outweighs the additional overall five percent Federal Share value, the Engineer shall notify the MoDOT project manager.
